ACT FOR CHANGE
@ ACTE INVEST IN POTENTIAL Form PRO-05 Version 1.3

International CALL FOR TENDER ACTED oPT
Part A - Instructions to bidders

Date: 20/12/2020
Tender N°: T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001

ACTED oPT is requesting through this tender a company to provide detailed written quotations for the supply of the
following products:

PRODUCT SPECIFICATIONS:
1. Description: Emergency Materials
2. Product class / category: Emergency Materials
3. Made in (product origin): National/International
4. Product stage: New, In good condition, Ready to be used
5. INCOTERM (delivery conditions): DDP/To various locations in West Bank based on need
6. Quantity/unit: see the detailed BoQ attached
7. Packaging requested: see the detailed BoQ attached
Lot C . INCOTERMS/ . .
Description Qty Unit Delivery point Delivery deadline
1 Supply and Installation of See detailed All of west Bank | To be indicated on
Residential Block Structure 32 m? BoQ the contract.

Residential Block Structure 48 m?
Residential Block Structure 32 m?—
without Toilet:

Residential Block Structure 48 m2 —
without Toilet:

Fixed Latrine, Fixed PWD Latrine

RESPONSIBILITIES OF THE CONTRACTOR:

1. Terms of delivery: DDP + to be indicated in the contract

2. Date of delivery: The contractor shall supply and install the required items within 7 days
from receiving the Call-off purchase order.

3. Validity of the offer: 12 months

The answers to this tender should include the following elements:
» A written quotation including all the product specifications, the price per unit, quantity proposed and unit, and
total price; (Compulsory)
A certificate of origin.
A copy of the ID of the legal representative of the company. (Compulsory)
A Copy of the registration certificate of the company.(Compulsory)

YV VYV

Questions regarding the technical or administrative requirements of this International National Call for Tender may be
submitted no later than 12:00 pm local Ramallah time on Sunday 27t of December, 2020 by email to
opt.tender@acted.org.
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GENERAL CONDITIONS:

1.

o &

© o ~No

10.
1.

All bids must be submitted before 03 / 01 / 2021 at 12:00pm By EMAIL Only to
opt.tender@acted.org

Tenderers will fill, sign, stamp and return the Offer form according to ACTED’s format. All prices should be in
USD, Excluding TAX (compulsory).

Tenderers will sign and return all pages of the Product Specifications for which they apply.
The offer to the call for tender will not result in the award of a contract.

The offer must be submitted to ACTED purchase department in a sealed envelope with the mention of the
tender reference on the envelope: T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001

The tenderers can submit an offer for one or several lots.
T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001 not to be opened before 03/01/2021 at 12:00PM

Unsealed envelopes and late offers will not be considered.

To ensure that funds are used exclusively for humanitarian purposes and in accordance with donors’
compliance requirements, all contract offers are subject to the condition that contractors do not appear on
anti-terrorism lists, in line with ACTED’s anti-terrorism policy. To this end, contractors' data shall be
automatically processed.

Suppliers can bid for one or more of the lots. Suppliers must bid for all items within each selected lot.

The tender advertisement fees will be deducted from winners of each of the Lots based on proportion of the
estimated contract amount.

NOTE: ACTED adopts a zero tolerance approach towards corruption and is committed to respecting the highest
standards in terms of efficiency, responsibility and transparency in its activities. In particular, ACTED has adopted a
participatory approach to promote and ensure transparency within the organization and has set up a Transparency
focal point (Transparency Team supervised by the Director of Audit and Transparency) via a specific e-mail address.
As such, if you witness or suspect any unlawful, improper or unethical act or business practices (such as soliciting,
accepting or attempting to provide or accept any kickback) during the tendering process, please contact the following
send an e-mail to transparency@acted.org.

SPECIFIC CONDITIONS:

1.
2.

3,
4.
5

Eligible contractor should be registered at PCU (Palestinian Contractors Union). (compulsory)

Eligible contractor should be registered at the VAT and customs department and has the ability to provide
ACTED with Zero VAT bills. (compulsory)

Eligible contractor should provide VAT registration number and financial clearance certificate.
Eligible contractor needs to be able to issue tax bills. (compulsory)
Eligible contractor should provide valid professions practicing license registration certificate from the

Companies' Controller. (compulsory)

6.
7.
8.

ACTED has the right to split or cancel or postpone or extend the tender.
ACTED is not bound to accept the lowest price.
Eligible contractor for the tender needs to secure entry of a tender worth 5,000 US $ as a bank guarantee

valid for 90 days starting from the closing date of the tender or a certified check bank, where personal checks or
cash are not accepted. (compulsory)
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9. Upon the signing of the contract, winning contractor for the tender needs to secure a performance guarantee
Valid for 1 year worth 10% of the total estimated amount in the BOQ US or a certified check bank for the same
amount, where personal checks or cash are not accepted. (compulsory)

10. All prices should be in USD Excluding Tax. (compulsory)

11. The contract duration is 12 months, and supply will be requested throughout the project’s duration.
12. Fees of tender advertising in newspapers will be charged to the winner bidder(s).

13. The selection criteria will be based on a 70% Financial and 30% Technical.

Company Name:

Authorized Representative Name:

Signature

Stamp:
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Evaluation Criteria

Form PRO-05 Version 1.3

A supplier will be selected based on the selection criteria from the table below (with a maximum score of 100). The
Scoring Method will be based on the submitted bid .

CRITERIA

SCORING METHOD

MAXIMUM SCORE AVAILABLE

Price

Up to 70 points can be awarded
based on the price of requested
works

70

Reliability

Up to 10 points can be awarded for
suppliers with a demonstrated good
record of delivery with NGOs and
experience in the sector:

1 point will be allocated for each
project (More than 20,000 USD) with
other NGOs.

Required providing a summary
table of projects + Certificate

10

Capacity

- 2 Point will be allocated for each
key staff member for each of the
following: Project Manager, Civil or
Mechanical Engineer, Forman
(Maximum 6 Points).

- 2 Points will be allocated if the
work team includes from 1 -3
workers.4 Points for teams with 4 or
more workers (Maximum 4 Points)

* CV for key staff is requires
*Organizational chart
*Table of Company Team

10

Previous experience

Up to 10 points can be awarded for
suppliers with previous experience
in similar rehabilitation projects:

1 point will be allocated per each
year of experience in project
implementation (The duration of
each project must be provided in
the summary table).

10

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001

|Paged



ACTE ACT FOR CHANGE
INVEST IN POTENTIAL

Part B - OFFER FORM ACTED OPT

Date: 20/12/2020

Tender N°: T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001

To be Filled by Bidder (COMPULSORY)

Details of Bidding Company:

1. Company Name: ( )
2. Company Authorized Representative Name: ( )
3. Company Registration No: ( )
No/Country/ Ministry
4. Company Specialization: ( )
5. Mailing Address: ( )
Country/Govemorate./City/St name/Shop-Office No
a.  Contact Numbers: (Land Line: / Mobile No:
)
b.  E-mail Address: ( )
| undersigned , agree to provide ACTED, non-profit NGO, with items answering the

following specifications, according to the general conditions and responsibilities that | engage myself to follow.

*This Tender leads to frame Work Agreement with a period of 12 moths. The guantities mentioned are just an
estimation (Quantity might vary).
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Lot 1: BLocK
STRUCTURES

Residential Block Structure 32 m?

Design code: BS32

Price includes wages, material, accessories, supplying, fabrications, installation, and fixation in the desired location for every unit, where all
materials must be of (TAKEN quality) or equivalent, or as specified type or class. The contractor should prepare a complete shelter unit, fully
detailed to be approved by the Engineer and considered as a sample, before fabricating the remaining units. All material should match the
specifications, detailed drawings and Engineer approval.
This is a quick construction technique, the work in site should be executed maximum within 7 days from receiving the Call-off purchase

order.

All windows, marble frames, doors, materials, etc. must be prepared in advanced and checked by ACTED supervisor engineer before starting
the work in site.

No.

Item

Unit

Estimated
Quantity

Unit Price
in USD EX.
VAT

Total Price in
USD EX. VAT

1l.a

Reinforced concrete B-250 floor slabs with ground beams:

-Supply, mix and cast reinforced concrete floor slab grade 'B 250’ of cement
content not less than 300 kg and reinforcement steel (8mm bars every 20cm in
both directions. Including the ground beams with their reinforcement steel.
-Price to include formwork, reinforcement, installing of plastic sheets between
the concrete and the ground, curing and all necessary works.

-Do all required excavating and filing in order to obtain levelled ground with zero
level slopes under the structures and in the school yard.

-Excavation to any depth in any type of soil including rock.

-To use selected materials under the structural elements (beams and columns)
and school yard. Price to include levelling compacting and watering.

-All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Concrete block works:

Supply and build concrete block walls, Grade 35 of high quality standards with
block dimensions (40x20x15) cm according to the detailed drawings and
supervisor engineer instructions; Block works include:-

-Vertical and horizontal joints.

-Cement and mortar.

-Galvanized angles butterfly ties (at joints and between walls with different
materials .

-Lintels and bond beams to the full length of the wall with minimum height of
20 cm and in the same wall thickness of reinforced concrete grade B-200 with
due reinforcement steel, on top of doors and windows or as specified per
drawings.

-All needed materials and work to complete job as per drawings, specifications
and supervisor engineer instructions.

Internal and external plastering:

-Supply and apply internal and external plaster of natural thermal insulation
plaster Styronit type (STY 160 KABA) or equivalent mixed with mega bond.
-Thermal Conductivity: 0,048 W/(m.K).

-Plastering works should be in two layers, the final one is for fair finish face. The
total plaster thickness should be 1.0-1.5 cm.

-All according to the specifications, detailed drawings and supervisor engineer
instructions.

-Steel angle should be installed in each corner internally and externally.

Marble window frames (lentils):
-Supply and install local made 5cm thick marble frame for all windows'’ sides,
top and bottom.

L.S
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-The windows and frames must be prepared before starting the
implementation in site to ensure the quick implementation of the new
structures.

All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Toilet tiles:

-Supply, Install and finish porcelain floor tiles lazer cutting, half glossy Polish.
Price to include Pre-cast Porcelain skirting same type and size, 7 cm thick with
same marble chipping, bedding and jointing in cement and sand mortar with
ratio 1:3, and 2-3cm thick, pointing with approved materials, required adasiyah
or sand fill, and on site grinding where required, polishing and cleaning. (colors
according to supervisor engineer instructions).

-Works to include supply, install and finish two (3 cm thick) marble door, the
width of lintels must be same as the wall thickness.

- Walls tile size : 20 x 40 x .9 cm, Turkish brand or equivalent, (All walls should
be tiled fully from the ground to roof).

- Floor tile : 20 x 40 x .9 cm, Turkish brand or equivalent,

-All according to the specifications, detailed drawings and supervisor engineer
instructions.

Marble Door threshold:

-Works to include supply, install and finish one (5 cm thick) marble Door
threshold, the width of lintels must be the same as the wall depth.

External roof:

Supply and install “sandwich panel” boards consist of double galvanized 0.5
mm thickness steel sheets, with mixed color (silver for external side and white
for internal one), separated by 7 cm of high density Polystyrene (Kalkal) with
F20 of compression .The boards’ dimensions are (230x117x5) cm, and they are
fixed with frames of U galvanized steel angle (7 cm x 7 cm x 7 cm) with
thickness of 3mm from all sides. All fixed by special screws and elastic rubber to
prevent water leakage according to the detailed drawings. Board weight must
be at least 10 kg/sqm.

Galvanized profiles as indicated below:

Supply and install one column (8 x 8) cm, and 2mm thick. As indicated in the
drawing.

Supply and install a connected steel beam (8 x 4), and 2mm thick which has to
be installed inside the bond beam as indicated in the drawings.

- Galvanized steel U angles (1.5mm thick), welded together and fixed correctly
on the top (roof side) of the gathered zinc boards for each facade, and same for
all internal partitions and where needed.

System fixation

It will be pre-prepared, using the CO2 method welding in lines. For the profiles
and U angle intersections, welding should be done at the site only when
needed; taking into consideration the unit should consist of several complete
parts to be joined at the site either by specified welding method or using
drilling with 8 mm diameter screws.

Off-white Aluminum windows

-4 Windows (120 x 120) cm, model No.7700 of national industry, and of 4 mm
thickness double glass framed by Aluminum profile with a movable galvanized
steel external mosquito netting on the whole window.(Three portions).

-1 Window (60 x 60) cm, model No.4000 of national industry, and of 4 mm
thickness (Mobazzar) glass framed by Aluminum profile with a movable
galvanized steel external mosquito netting on the whole window.(Three
portions).

Windows Protections

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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Supply and implement spear shaped protection for every window in shelter
unit, where the protection steel is to be painted with three coats (one primer
coat) with the color approved by the Supervisor Engineer. Steel bars;
dimensions 10 mm with spacing distance of 12 cm between spears.

Wooden doors (90x200x5) cm

Supply and install 2 wooden doors with the following specifications:

- The door shall be made from sandwich boards 17 mm in both sides consisting
of pinewood strips placed end to end. The width of each strip shall not exceed
25 mm. The strips shall be placed side by side, which shall then be glued
between the two wooden layers from each side (Sandwich and beech layers).

- The surface shall be made with Formica sheets.

- Frames shall be made from Swedish wood with square and flat shape, the
corners of frame being fabricated to a true right angle. Both the fixed and
opening frames shall be constructed of sections which have been cut to length,
mitered and screwed at the corners.

- Good quality of door handle attached with lever lock operated by key and
lockable from both inside and outside

Steel Door (100x200x5) cm

Supply and install a steel door with the following details:

- The door shall be made from Galvanized steel sheets 2 mm in both sides
consisting (Internal and external), in addition to two steel frames from outside.
- The surface shall be painted twice (Primer layer and grey color)

- Frames shall be manufactured out of (2 mm) Galvanized Steel box 6x3 cm.

- Good quality of door handle attached with lever lock operated by key and
lockable from both inside and outside

Toilet

Turkish or European (Based on request)

Turkish toilet: (45*55) cm, caramel color correctly connected to plastic flush
tank (Negara 3/6 litters with buttons on top) Italian brand or equivalent.

OR

European Water toilet Caramel color correctly connected to ceramic flush tank
(Negara 3/6 litters with buttons on top) Italian brand or equivalent.

Water tap
Water tap of type Chrome (long neck) of first grade (ltalian or equivalent),
which installed on the basin itself.

Basin
Caramel Basin (45*55) cm of type Italian brand or equivalent.

Shower base

Shower base fabricated from metal sheet coated with PVC layer with a clear
resulted area of (80*80) cm, 2mm thickness fixed on steel base with
specifications as shown in the attached drawings, (see detail BS32).
(Shower room should be elevated with 20 cm, from the shelter level)

Shower tape
Single chrome tap with double use (tape and shower hand) of first grade
(Italian or equivalent),

Piping

- Connecting 2" PVC pipes and needed fitting with suitable length for the
shower and kitchen for the purpose of drainage, and 16 mm diameter HDPE
pipes for water supplying. The contractor should supply and install buried
drilled barrel for drainage.

-Connecting 4" PVC corrugated HDPE pipes and needed fitting with 10-meter
length as sewer connection.

- Supply galvanized Steel Stand for Water tank (See the drawings BS32)

- Supply transfer, and install polyethylene water tank Size 1 m3:

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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-The Water Tank must be made by blow molding method.

-The water tank must be free of any holes.

-Water Tank must be made of LLDPE materials in White color.

-Water tank must have 7 internal rings at least with 1 cm depth for each ring.
-Water Tank Durability 30 years at least.

-Water Tank wall thickness must not be less than (7) mm, with four layers of
polyethylene, (White: 2.8 mm, Black: 1.4 mm, Red: 1.4 mm, Blue: 1.4 mm).

- color must be White.

- The water tank must be free of any holes

- Connect the structure (Including toilet and kitchen) and the mobile latrine
with the above-mentioned water tank using HDPE pipes up to 12m long
(depends on the real distance in each case). - Installing and connecting the
system should be implemented correctly to have the system operating.

-Supply and install water collectors with include XLPE Pipe 16mm, oven painted
aluminum cabinet with two doors, valves for branches, main valves, vents, and
all accessories.

Installation of 80 cm long kitchen unit.

Stainless Steel basin 120 cm, and sandwich wooden cabinets, with Italian joints
or equivalent as shown in the drawings, a good quality cabinet hand, single
Chrome long neck tap of first grade (Italian or equivalent) fixed to the basin,
and connecting the required water supplying plastic pipes (20 mm diameter),
and 2" PVC sewage pipe connected to the sewer tank.

Roof water gutter
Supply and install roof gutter at lowest edge of the roof.

Roof protection

All edges of roof boards should be collected after installation with U section
galvanized profiles from 4 sides to protect edges from rust, the lower long side
that connects to the gutter should be fixed according to details.

Electricity network:

-Sockets and outlets: Supply, Install and Connect 3 pin Single-Phase 16 Amp
sockets outlet points including (3*¥2.5mm2) including wires, conduits, sockets,
draw boxes and all accessories up to DB as per drawings and specifications.
-Lighting Points: Supply, Install and Connect Lighting Points including Conduits
and (3*1.5 mm2) Wires up to the DB, Light Switches and all accessories as per
drawings and specifications.

-Lighting Fixtures: Supply, Install and Connect surface mounted decorative
round @30cm waterproof lighting fixture 26w PL lamps with metal base and
milky opal diffuser to the base with four screws IP54 lighting Fixtures including
Boxes, switches, push buttons), bulbs or tubes. Correction capacitors and all
accessories as per drawings and specifications.

-All external wiring works must be XLP cables and applied in plastic truncks with
suitable dimensions.

-All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Supply and Install a Charged Solar Energy Lamp:
- Type: Ball Bulbs

- Output power: 40W

- Luminous flux: 130LM

- CCT/Wavelength: 6500K

- Voltage(V): DC 5V

- Charging time (by solar panel): 5h

- Using time: 3h

- Lifespan: 30000hrs

- Sheathing material: ABS synthetic plastics
- Size: Solar panel: 50 x 50 cm.

Supply and deliver a closed cartoon box of Hygiene Kit :

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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-Hand Sanitizer (Instant hand sanitizer, approved brand by Palestinian MOH, size 400
MI).

-Hand Soap (hypoallergenic, unperfumed, individually wrapped & with far expiry dates).

(10 pieces)

-Toilet rolls (good quality with soft double-layer tissue that can be used for different
purposes) (36 pieces)

-Shampoo (1 bottle with 750 ml capacity)

-Toothbrush (2 pieces)

-Toothpaste (2 pieces, with 150ml) (Colgate type or equivalent).

1.b

Residential Block Structure 32 m?- without Toilet:
Ditto, (as mentioned in section 1.a) but excluding the following specification:

- Toilet tiles, Toilet, Water tap, Basin, Shower base, Shower tape, 1 Wooden
door, 1 Window 60x60

L.S

Residential Block Structure 48 m?
Design code: BS48

Price includes wages, material, accessories, supplying, fabrications, installation, and fixation in the desired location for every unit, where all

materials must be of (TAKEN quality) or equivalent, or as specified type or class. The contractor should prepare a complete shelter unit, fully
detailed to be approved by the Engineer and considered as a sample, before fabricating the remaining units. All material should match the

specifications, detailed drawings, and Engineer approval.
This is a quick construction technique, the work in site should be executed maximum within 7 days from receiving the Call-off purchase
order.
All windows, marble frames, doors, materials, etc. must be prepared in advanced and checked by ACTED supervisor engineer before starting
the work in site.

No.

Item

Unit

Estimated
Quantity

Unit Price
in USD Ex.
VAT

Total Price in
USD EX. VAT

2.a

Reinforced concrete B-250 floor slabs with ground beams:

-Supply, mix and cast reinforced concrete floor slab grade 'B 250’ of cement
content not less than 300 kg and reinforcement steel (8mm bars every 20cm
in both directions. Including the ground beams with their reinforcement steel.
-Price to include formwork, reinforcement, installing of plastic sheets
between the concrete and the ground, curing and all necessary works.

-Do all required excavating and filing in order to obtain levelled ground with
zero level slopes under the structures and in the school yard.

-Excavation to any depth in any type of soil including rock.

-To use selected materials under the structural elements (beams and
columns) and school yard. Price to include levelling compacting and watering.
-All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Concrete block works:

Supply and build concrete block walls, Grade 35 of high quality standards
with block dimensions (40x20x15) cm according to the detailed drawings
and supervisor engineer instructions; Block works include:-

-Vertical and horizontal joints.

-Cement and mortar.

-Galvanized angles butterfly ties (at joints and between walls with different
materials .

L.S
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-Lintels and bond beams to the full length of the wall with minimum height
of 20 cm and in the same wall thickness of reinforced concrete grade B-200
with due reinforcement steel, on top of doors and windows or as specified
per drawings.

-All needed materials and work to complete job as per drawings,
specifications and supervisor engineer instructions.

Internal and external plastering:

-Supply and apply internal and external plaster of natural thermal insulation
plaster Styronit type (STY 160 KABA) or equivalent mixed with bega bond.
-Thermal Conductivity: 0,048 W/(m.K).

-Plastering works should be in two layers, the final one is for fair finish face.
The total plaster thickness should be 1.0-1.5 cm.

-All according to the specifications, detailed drawings and supervisor
engineer instructions.

-Steel angle should be installed in each corner internally and externally.

Marble window frames (lentils):

-Supply and install local made 5cm thick marble frame for all windows’ sides,
top and bottom.

-The windows and frames must be prepared before starting the
implementation in site to ensure the quick implementation of the new
structures.

All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Toilet tiles:

-Supply, Install and finish porcelain floor tiles lazer cutting, half glossy Polish.
Price to include Pre-cast Porcelain skirting same type and size, 7 cm thick
with same marble chipping, bedding and jointing in cement and sand mortar
with ratio 1:3, and 2-3cm thick, pointing with approved materials, required
adasiyah or sand fill, and on site grinding where required, polishing and
cleaning. (colors according to supervisor engineer instructions).

-Works to include supply, install and finish two (3 cm thick) marble door, the
width of lintels must be same as the wall thickness.

- Walls tile size : 20 x 40 x .9 cm, Turkish brand or equivalent, (All walls
should be tiled fully from the ground to roof).

- Floor tile : 20 x 40 x .9 cm, Turkish brand or equivalent,

-All according to the specifications, detailed drawings and supervisor
engineer instructions.

Marble Door threshold:

-Works to include supply, install and finish one (5 cm thick) marble Door
threshold, the width of lintels must be the same as the wall depth.

External roof:

Supply and install “sandwich panel” boards consist of double galvanized 0.5
mm thickness steel sheets, with mixed color (silver for external side and
white for internal one), separated by 7 cm of high density Polystyrene
(Kalkal) with F20 of compression .The boards’ dimensions are (230x117x5)
cm, and they are fixed with frames of U galvanized steel angle (7 cm x 7 cm x
7 cm) with thickness of 3mm from all sides. All fixed by special screws and
elastic rubber to prevent water leakage according to the detailed drawings.
Board weight must be at least 10 kg/sqm.

Galvanized profiles as indicated below:

Supply and install one column (8 x 8) cm, and 2mm thick. As indicated in the
drawing.

Supply and install a connected steel beam (8 x 4), and 2mm thick which has
to be installed inside the bond beam as indicated in the drawings.

- Galvanized steel U angles (1.5mm thick), welded together and fixed
correctly on the top (roof side) of the gathered zinc boards for each facade,
and same for all internal partitions and where needed.

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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System fixation

It will be pre-prepared, using the CO2 method welding in lines. For the
profiles and U angle intersections, welding should be done at the site only
when needed; taking into consideration the unit should consist of several
complete parts to be joined at the site either by specified welding method or
using drilling with 8 mm diameter screws.

Off-white Aluminum windows

-4 Windows (120 x 120) cm, model No.7700 of national industry, and of 4
mm thickness double glass framed by Aluminum profile with a movable
galvanized steel external mosquito netting on the whole window.(Three
portions).

-2 Window (60 x 60) cm, model No.4000 of national industry, and of 4 mm
thickness (Mobazzar) glass framed by Aluminum profile with a movable
galvanized steel external mosquito netting on the whole window.(Three
portions).

Windows Protections

Supply and implement spear shaped protection for every window in shelter
unit, where the protection steel is to be painted with three coats (one
primer coat) with the color approved by the Supervisor Engineer. Steel bars;
dimensions 10 mm with spacing distance of 12 cm between spears.

Wooden doors (90x200x5)cm

Supply and install 2 wooden doors with the following specifications:

- The door shall be made from sandwich boards 17 mm in both sides
consisting of pinewood strips placed end to end. The width of each strip
shall not exceed 25 mm. The strips shall be placed side by side, which shall
then be glued between the two wooden layers from each side (Sandwich
and beech layers).

- The surface shall be made with Formica sheets.

- Frames shall be made from Swedish wood with square and flat shape, the
corners of frame being fabricated to a true right angle. Both the fixed and
opening frames shall be constructed of sections which have been cut to
length, mitered and screwed at the corners.

- Good quality of door handle attached with lever lock operated by key and
lockable from both inside and outside

Steel Door (100x200x5)cm

Supply and install a steel door with the following details:

- The door shall be made from Galvanized steel sheets 2 mm in both sides
consisting (Internal and external), in addition to two steel frames from
outside.

- The surface shall be painted twice (Primer layer and grey color)

- Frames shall be manufactured out of (2 mm) Galvanized Steel box 6x3 cm.
- Good quality of door handle attached with lever lock operated by key and
lockable from both inside and outside

Toilet

Turkish or European (Based on request)

Turkish toilet: (45*55) cm, caramel color correctly connected to plastic flush
tank (Negara 3/6 litters with buttons on top) Italian brand or equivalent.
OR

European Water toilet Caramel color correctly connected to ceramic flush
tank (Negara 3/6 litters with buttons on top) Italian brand or equivalent.

Water tap
Water tap of type Chrome (long neck) of first grade (lItalian or equivalent),
which installed on the basin itself.

Basin
Caramel Basin (45*55) cm of type Italian brand or equivalent.

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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Shower base

Shower base fabricated from metal sheet coated with PVC layer with a clear
resulted area of (80*120) cm, 2mm thickness fixed on steel base with
specifications as shown in the attached drawings, (see detail BS48).
(Shower room should be elevated with 20 cm, from the shelter level)

Shower tape
Single chrome tap with double use (tape and shower hand) of first grade
(Italian or equivalent),

Piping

- Connecting 2" PVC pipes and needed fitting with suitable length for the
shower and kitchen for the purpose of drainage, and 16 mm diameter HDPE
pipes for water supplying. The contractor should supply and install buried
drilled barrel for drainage.

-Connecting 4" PVC corrugated HDPE pipes and needed fitting with 10 meter
length as sewer connection.

- Supply galvanized Steel Stand for Water tank(See the drawings BS48)

- Supply transfer, and install polyethylene water tank Size 1 m3:

-The Water Tank must be made by blow molding method.

-The water tank must be free of any holes.

-Water Tank must be made of LLDPE materials in White color.

-Water tank must have 7 internal rings at least with 1 cm depth for each
ring.

-Water Tank Durability 30 years at least.

-Water Tank wall thickness must not be less than (7) mm, with four layers of
polyethylene, (White: 2.8 mm, Black: 1.4 mm, Red: 1.4 mm, Blue: 1.4
mm).color must be White. The water tank must be free of any holes.

- Connect the structure (Including toilet and kitchen) and the mobile latrine
with the above-mentioned water tank using HDPE pipes up to 12m

long(depends on the real distance in each case). - Installing and connecting
the system should be implemented correctly to have the system operating.

-Supply and install water collectors with include XLPE Pipe 16mm, oven
painted aluminum cabinet with two doors, valves for branches, main valves,
vents, and all accessories.

Installation of 120 cm long kitchen unit.

Stainless Steel basin 120 cm, and sandwich wooden cabinets, with Italian
joints or equivalent as shown in the drawings, a good quality cabinet hand,
single Chrome long neck tap of first grade (Italian or equivalent) fixed to the
basin, and connecting the required water supplying plastic pipes (20 mm
diameter), and 2" PVC sewage pipe connected to the sewer tank.

Roof water gutter
Supply and install roof gutter at lowest edge of the roof.

Roof protection

All edges of roof boards should be collected after installation with U section
galvanized profiles from 4 sides to protect edges from rust, the lower long
side that connects to the gutter should be fixed according to details.

Electricity network:

-Sockets and outlets: Supply, Install and Connect 3 pin Single-Phase 16 Amp
sockets outlet points including (3*2.5mm2) including wires, conduits,
sockets, draw boxes and all accessories up to DB as per drawings and
specifications.

-Lighting Points: Supply, Install and Connect Lighting Points including
Conduits and (3*1.5 mm2) Wires up to the DB, Light Switches and all
accessories as per drawings and specifications.

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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-Lighting Fixtures: Supply, Install and Connect surface mounted decorative
round @30cm waterproof lighting fixture 26w PL lamps with metal base and
milky opal diffuser to the base with four screws IP54 lighting Fixtures
including Boxes, switches, push buttons), bulbs or tubes. Correction
capacitors and all accessories as per drawings and specifications.

-All external wiring works must be XLP cables and applied in plastic truncks
with suitable dimensions.

-All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Supply and Install a Charged Solar Energy Lamp :
- Type: Ball Bulbs

- Output power: 40W

- Luminous flux: 130LM

- CCT/Wavelength: 6500K

- Voltage(V): DC 5V

- Charging time (by solar panel): 5h

- Using time: 3h

- Lifespan: 30000hrs

- Sheathing material: ABS synthetic plastics
- Size: Solar panel: 50 x 50 cm.

Supply and deliver a closed cartoon box of Hygiene Kit :

-Hand Sanitizer (Instant hand sanitizer, approved brand by Palestinian MOH, size 400
MI).

-Hand Soap (hypoallergenic, unperfumed, individually wrapped & with far expiry
dates). (10 pieces)

-Toilet rolls (good quality with soft double-layer tissue that can be used for different
purposes) (36 pieces)

-Shampoo (1 bottle with 750 ml capacity)

-Toothbrush (2 pieces)

-Toothpaste (2 pieces, with 150ml) (Colgate type or equivalent).

2.b

Residential Block Structure 48 m?— without Toilet:

Ditto, (as mentioned in section 2.a) but excluding the following specification:

- Toilet tiles, Toilet, Water tap, Basin, Shower base, Shower tape, 1
Wooden door, 1 Window 60x60

L.S
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Fixed Latrine
Design code: FL

Price includes wages, material, accessories, supplying, fabrications, installation, and fixation in the desired location for every unit, where all
materials must be of (TAKEN quality) or equivalent, or as specified type or class. The contractor should prepare a complete shelter unit, fully
detailed to be approved by the Engineer and considered as a sample, before fabricating the remaining units. All material should match the
specifications, detailed drawings and Engineer approval.

This is a quick construction technique, the work in site should be executed maximum in within 7 days from receiving the Call-off purchase
order.

All windows, marble frames, doors, materials, etc. must be prepared in advanced and checked by ACTED supervisor engineer before starting
the work in site.

. Unit Price ..
No ltem Unit Estimated in USD Ex Total Price in
) Quantity VAT " | USD EX. VAT

Reinforced concrete B-250 floor slabs with ground beams:

-Supply, mix and cast reinforced concrete floor slab grade 'B 250’ of cement
content not less than 300 kg and reinforcement steel (8mm bars every 20cm in
both directions. Including the ground beams with their reinforcement steel.
-Price to include formwork, reinforcement, installing of plastic sheets between the
concrete and the ground, curing and all necessary works.

-Do all required excavating and filing in order to obtain levelled ground with zero
level slopes under the structures and in the school yard.

-Excavation to any depth in any type of soil including rock.

-To use selected materials under the structural elements (beams and columns)
and school yard. Price to include levelling compacting and watering.

-All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Concrete block works:

Supply and build concrete block walls, Grade 35 of high quality standards with

block dimensions (40x20x15) cm according to the detailed drawings and

supervisor engineer instructions; Block works include:-

-Vertical and horizontal joints.

3 -Cement and mortar. LS 2
-Galvanized angles butterfly ties (at joints and between walls with different :

materials .

-Lintels and bond beams to the full length of the wall with minimum height of 20

cm and in the same wall thickness of reinforced concrete grade B-200 with due

reinforcement steel, on top of doors and windows or as specified per drawings.

-All needed materials and work to complete job as per drawings, specifications

and supervisor engineer instructions.

Internal and external plastering:

-Supply and apply internal and external plaster of natural thermal insulation
plaster Styronit type (STY 160 KABA) or equivalent mixed with bega bond.
-Thermal Conductivity: 0,048 W/(m.K).

-Plastering works should be in two layers, the final one is for fair finish face. The
total plaster thickness should be 1.0-1.5 cm.

-All according to the specifications, detailed drawings and supervisor engineer
instructions.

-Steel angle should be installed in each corner internally and externally.

Marble window frames (lentils):
-Supply and install local made 5cm thick marble frame for all windows’ sides, top
and bottom.

|Pagels
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-The windows and frames must be prepared before starting the implementation
in site to ensure the quick implementation of the new structures.

All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Tiles:

-Supply, Install and finish porcelain floor tiles lazer cutting, half glossy Polish.
Price to include Pre-cast Porcelain skirting same type and size, 7 cm thick with
same marble chipping, bedding and jointing in cement and sand mortar with
ratio 1:3, and 2-3cm thick, pointing with approved materials, required adasiyah
or sand fill, and on site grinding where required, polishing and cleaning. (colors
according to supervisor engineer instructions).

-Works to include supply, install and finish two (3 cm thick) marble door, the
width of lintels must be same as the wall thickness.

- Walls tile size : 20 x 40 x .9 cm, Turkish brand or equivalent, (All walls should be
tiled fully from the ground to roof).

- Floor tile : 20 x 40 x .9 cm, Turkish brand or equivalent,

-All according to the specifications, detailed drawings and supervisor engineer
instructions.

External roof:

Supply and install “sandwich panel” boards consist of double galvanized 0.5 mm
thickness steel sheets, with mixed color (silver for external side and white for
internal one), separated by 7 cm of high density Polystyrene (Kalkal) with F20 of
compression .The boards’ dimensions are (230x117x5) cm, and they are fixed
with frames of U galvanized steel angle (7 cm x 7 cm x 7 cm) with thickness of
3mm from all sides. All fixed by special screws and elastic rubber to prevent
water leakage according to the detailed drawings. Board weight must be at least
10 kg/sqm.

|”

-1Window (60 x 60) cm, model No.4000 of national industry, and of 4 mm
thickness (Mobazzar) glass framed by Aluminum profile with a movable
galvanized steel external mosquito netting on the whole window.(Three
portions).

Steel Door (100x200x5)cm

Supply and install a steel door with the following details:

- The door shall be made from Galvanized steel sheets 2 mm in both sides
consisting (Internal and external), in addition to two steel frames from outside.
- The surface shall be painted twice (Primer layer and grey color)

- Frames shall be manufactured out of (2 mm) Galvanized Steel box 6x3 cm.

- Good quality of door handle attached with lever lock operated by key and
lockable from both inside and outside

Toilet

Turkish or European (Based on request)

Turkish toilet: (45*55) cm, caramel color correctly connected to plastic flush tank
(Negara 3/6 litters with buttons on top) Italian brand or equivalent.

OR

European Water toilet Caramel color correctly connected to ceramic flush tank
(Negara 3/6 litters with buttons on top) Italian brand or equivalent.

Water tap
Water tap of type Chrome (long neck) of first grade (Italian or equivalent), which

installed on the basin itself.

Hand Water Spray of type Italian brand or equivalent.

Basin
Caramel Basin (45*55) cm of type Italian brand or equivalent.

Shower base

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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Shower base fabricated from metal sheet coated with PVC layer with a clear
resulted area of (80*120) cm, 2mm thickness fixed on steel base with
specifications as shown in the attached drawings, (see detail FL).

Shower tape
Single chrome tap with double use (tape and shower hand) of first grade (Italian
or equivalent),

Piping

- Connecting 2" PVC pipes and needed fitting with suitable length for the shower
and kitchen for the purpose of drainage, and 16 mm diameter HDPE pipes for
water supplying. The contractor should supply and install buried drilled barrel for
drainage.

-Connecting 4" PVC corrugated HDPE pipes and needed fitting with 10 meter
length as sewer connection.

- Supply galvanized Steel Stand for Water tank(See the drawings FL)

- Supply transfer, and install polyethylene water tank Size 1 m3:

-The Water Tank must be made by blow molding method.

-The water tank must be free of any holes.

-Water Tank must be made of LLDPE materials in White color.

-Water tank must have 7 internal rings at least with 1 cm depth for each ring.
-Water Tank Durability 30 years at least.

-Water Tank wall thickness must not be less than (7) mm, with four layers of
polyethylene, (White: 2.8 mm, Black: 1.4 mm, Red: 1.4 mm, Blue: 1.4 mm).

- color must be White.

- The water tank must be free of any holes

-Supply and install water collectors with include XLPE Pipe 16mm, oven painted
aluminum cabinet with two doors, valves for branches, main valves, vents, and
all accessories.

Supply and Install a Charged Solar Energy Lamp :
- Type: Ball Bulbs

- Output power: 40W

- Luminous flux: 130LM

- CCT/Wavelength: 6500K

- Voltage(V): DC 5V

- Charging time (by solar panel): 5h

- Using time: 3h

- Lifespan: 30000hrs

- Sheathing material: ABS synthetic plastics
- Size: Solar panel: 50 x 50 cm.

Supply and deliver a closed cartoon box of Hygiene Kit :

-Hand Sanitizer (Instant hand sanitizer, approved brand by Palestinian MOH, size 400 MI).
-Hand Soap (hypoallergenic, unperfumed, individually wrapped & with far expiry dates).
(10 pieces)

-Toilet rolls (good quality with soft double-layer tissue that can be used for different
purposes) (36 pieces)

-Shampoo (1 bottle with 750 ml capacity)

-Toothbrush (2 pieces)

-Toothpaste (2 pieces, with 150ml) (Colgate type or equivalent).

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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Fixed Latrine

Design code: FL

Price includes wages, material, accessories, supplying, fabrications, installation, and fixation in the desired location for every unit, where all

materials must be of (TAKEN quality) or equivalent, or as specified type or class. The contractor should prepare a complete shelter unit, fully
detailed to be approved by the Engineer and considered as a sample, before fabricating the remaining units. All material should match the

specifications, detailed drawings and Engineer approval.
This is a quick construction technique, the work in site should be executed maximum in within 7 days from receiving the Call-off purchase
order.
All windows, marble frames, doors, materials, etc. must be prepared in advanced and checked by ACTED supervisor engineer before starting
the work in site.

Unit Price

No. ltem Unit Estlma.ted in USD EX. Total Price in
Quantity USD EX. VAT
VAT
Reinforced concrete B-250 floor slabs with ground beams:
-Supply, mix and cast reinforced concrete floor slab grade 'B 250’ of cement
content not less than 300 kg and reinforcement steel (8mm bars every 20cm in
both directions. Including the ground beams with their reinforcement steel.
-Price to include formwork, reinforcement, installing of plastic sheets between
the concrete and the ground, curing and all necessary works.
-Do all required excavating and filing in order to obtain levelled ground with zero
level slopes under the structures and in the school yard.
-Excavation to any depth in any type of soil including rock.
-To use selected materials under the structural elements (beams and columns)
and school yard. Price to include levelling compacting and watering.
-All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.
Concrete block works:
Supply and build concrete block walls, Grade 35 of high quality standards with
block dimensions (40x20x15) cm according to the detailed drawings and
supervisor engineer instructions; Block works include:-
3 ~Vertical and horizontal joints. L.S 2
-Cement and mortar.
-Galvanized angles butterfly ties (at joints and between walls with different
materials .
-Lintels and bond beams to the full length of the wall with minimum height of
20 cm and in the same wall thickness of reinforced concrete grade B-200 with
due reinforcement steel, on top of doors and windows or as specified per
drawings.
-All needed materials and work to complete job as per drawings, specifications
and supervisor engineer instructions.
Internal and external plastering:
-Supply and apply internal and external plaster of natural thermal insulation
plaster Styronit type (STY 160 KABA) or equivalent mixed with bega bond.
-Thermal Conductivity: 0,048 W/(m.K).
-Plastering works should be in two layers, the final one is for fair finish face. The
total plaster thickness should be 1.0-1.5 cm.
-All according to the specifications, detailed drawings and supervisor engineer
instructions.
-Steel angle should be installed in each corner internally and externally.
|Pagel8
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Marble window frames (lentils):

-Supply and install local made 5cm thick marble frame for all windows'’ sides,
top and bottom.

-The windows and frames must be prepared before starting the
implementation in site to ensure the quick implementation of the new
structures.

All according to the specifications, detailed drawings and ACTED supervisor
engineer instructions.

Tiles:

-Supply, Install and finish porcelain floor tiles lazer cutting, half glossy Polish.
Price to include Pre-cast Porcelain skirting same type and size, 7 cm thick with
same marble chipping, bedding and jointing in cement and sand mortar with
ratio 1:3, and 2-3cm thick, pointing with approved materials, required adasiyah
or sand fill, and on site grinding where required, polishing and cleaning. (colors
according to supervisor engineer instructions).

-Works to include supply, install and finish two (3 cm thick) marble door, the
width of lintels must be same as the wall thickness.

- Walls tile size : 20 x 40 x .9 cm, Turkish brand or equivalent, (All walls should
be tiled fully from the ground to roof).

- Floor tile : 20 x 40 x .9 cm, Turkish brand or equivalent,

-All according to the specifications, detailed drawings and supervisor engineer
instructions.

External roof:

Supply and install “sandwich panel” boards consist of double galvanized 0.5
mm thickness steel sheets, with mixed color (silver for external side and white
for internal one), separated by 7 cm of high density Polystyrene (Kalkal) with
F20 of compression .The boards’ dimensions are (230x117x5) cm, and they are
fixed with frames of U galvanized steel angle (7 cm x 7 cm x 7 cm) with
thickness of 3mm from all sides. All fixed by special screws and elastic rubber to
prevent water leakage according to the detailed drawings. Board weight must
be at least 10 kg/sqm.

-1Window (60 x 60) cm, model No0.4000 of national industry, and of 4 mm
thickness (Mobazzar) glass framed by Aluminum profile with a movable
galvanized steel external mosquito netting on the whole window.(Three
portions).

Steel Door (100x200x5)cm

Supply and install a steel door with the following details:

- The door shall be made from Galvanized steel sheets 2 mm in both sides
consisting (Internal and external), in addition to two steel frames from outside.
- The surface shall be painted twice (Primer layer and grey color)

- Frames shall be manufactured out of (2 mm) Galvanized Steel box 6x3 cm.

- Good quality of door handle attached with lever lock operated by key and
lockable from both inside and outside

Toilet

Turkish or European (Based on request)

Turkish toilet: (45*55) cm, caramel color correctly connected to plastic flush
tank (Negara 3/6 litters with buttons on top) Italian brand or equivalent.

OR

European Water toilet Caramel color correctly connected to ceramic flush tank
(Negara 3/6 litters with buttons on top) Italian brand or equivalent.

Water tap
Water tap of type Chrome (long neck) of first grade (lItalian or equivalent),
which installed on the basin itself.

Hand Water Spray of type Italian brand or equivalent.

Basin

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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Caramel Basin (45*55) cm of type Italian brand or equivalent.

Shower base

Shower base fabricated from metal sheet coated with PVC layer with a clear
resulted area of (80*120) cm, 2mm thickness fixed on steel base with
specifications as shown in the attached drawings, (see detail FL).

Shower tape
Single chrome tap with double use (tape and shower hand) of first grade
(Italian or equivalent),

Piping

- Connecting 2" PVC pipes and needed fitting with suitable length for the
shower and kitchen for the purpose of drainage, and 16 mm diameter HDPE
pipes for water supplying. The contractor should supply and install buried
drilled barrel for drainage.

-Connecting 4" PVC corrugated HDPE pipes and needed fitting with 10 meter
length as sewer connection.

- Supply galvanized Steel Stand for Water tank(See the drawings FL)

- Supply transfer, and install polyethylene water tank Size 1 m3:

-The Water Tank must be made by blow molding method.

-The water tank must be free of any holes.

-Water Tank must be made of LLDPE materials in White color.

-Water tank must have 7 internal rings at least with 1 cm depth for each ring.
-Water Tank Durability 30 years at least.

-Water Tank wall thickness must not be less than (7) mm, with four layers of
polyethylene, (White: 2.8 mm, Black: 1.4 mm, Red: 1.4 mm, Blue: 1.4 mm).

- color must be White.

- The water tank must be free of any holes

-Supply and install water collectors with include XLPE Pipe 16mm, oven painted
aluminum cabinet with two doors, valves for branches, main valves, vents, and
all accessories.

Supply and Install a Charged Solar Energy Lamp :
- Type: Ball Bulbs

- Output power: 40W

- Luminous flux: 130LM

- CCT/Wavelength: 6500K

- Voltage(V): DC 5V

- Charging time (by solar panel): 5h

- Using time: 3h

- Lifespan: 30000hrs

- Sheathing material: ABS synthetic plastics
- Size: Solar panel: 50 x 50 cm.

Supply and deliver a closed cartoon box of Hygiene Kit :

-Hand Sanitizer (Instant hand sanitizer, approved brand by Palestinian MOH, size 400
MI).

-Hand Soap (hypoallergenic, unperfumed, individually wrapped & with far expiry dates).
(10 pieces)

-Toilet rolls (good quality with soft double-layer tissue that can be used for different
purposes) (36 pieces)

-Shampoo (1 bottle with 750 ml capacity)

-Toothbrush (2 pieces)

-Toothpaste (2 pieces, with 150ml) (Colgate type or equivalent).
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BIDDER’S REMARKS:

No. List of Items UNIT Price in USD Excluding VAT
la Residential Block Structure 32 m2-With Toilet

1.b Residential Block Structure 32 m2 — without Toilet

2.a Residential Block Structure 48 m2-With Toilet

2.b Residential Block Structure 48 m2 — without Toilet

3 Fixed Latrine

4 Fixed PWD Latrine

TOTAL Price in USD Excluding VAT

Total in words:

PLEASE FILL THE BELOW TABLE PER ITEM PER 1 PCS

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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GENERAL CONDITIONS OF PURCHASE

Article 1 - Object and formation of the contract

The General Conditions of Purchase described hereafter detail the rights and obligations of ACTED Company (the Buyer) and the
Seller within the framework of the performance of all the Orders placed by the Buyer.

A positive response to a Buyer's invitation to tender by the Seller or the acceptance of a Buyer's Order by the Seller shall constitute
acceptance of these General Conditions of Purchase, supplemented by the Special Conditions of Purchase and/or the Purchase
Order.

The General Conditions are the only contractual conditions applicable to purchases made by ACTED, the Seller waiving its own
General Conditions of Sale.

Article 2 - Order

The Order shall be deemed accepted by the Seller when the Seller sends an acknowledgement of receipt of the Order to the Buyer.
Any modification, even minor, of the Order must be subject to the prior agreement of the Purchaser by writing and an amendment to
the Order.

Article 3 - Prices

The price agreed between the Parties on the day the Order is placed, and appearing in the Special Conditions and/or the Purchase
Order, is firm and non-revisable, exclusive of taxes, in Euros, if not specified in the Purchase Order, global and fixed.

Article 4 - Delivery and reception

Delivery shall be made within the time limits, on the date and at the place indicated in the Special Conditions and/or the Purchase
Order.

The deadlines, date and place of delivery are an essential part of the Order. They can only be changed with the Buyer's prior
consent by writing.

The Buyer is only required to check the appearance and number of the parcels. The Buyer may send, by [communication format] to
the carrier within three (3) working days, the reservations provided for in Article L.133-3 of the French Commercial Code.

The Buyer may refuse the receipt of defective products and request the return to the Seller so that these products may be replaced
or, where applicable, reimbursed.

Article 5 - Warranties

The Seller undertakes to take the utmost care in the execution of the Order.

The Seller warrantee the Order, as from the effective delivery, against any lack of conformity with respect to the Purchase Order,
and/or the contractual documents, and the trade rules. The Seller remains liable for all defects, including all faults, whether apparent
or hidden.

The Contractor shall refrain from any form of abuse or child labour, from supporting or financing any act of terrorism, any form of
money laundering, any form of fraud and corruption and any conflict of interest.

The Contractor acknowledges that it is aware of these values and commitments (as detailed here https://www.acted.org/en/about-
us/values-and-policies/code-of-conduct-and-policies/) and undertakes to respect them, which constitute an essential condition of the
Contract.

The Contractor is informed of the existence of the Transparency mechanism (transparency@acted.org) and acknowledges its duty
to use it whenever there is a suspicion of behaviour contrary to the ethical values of ACTED.

Article 6 - Transfer of ownership and risks

The transfer of ownership shall occur in favor of the Buyer by the mere fact of the Seller acceptance of the Order. Any retention of
title clause of the Seller shall not be invoked or enforceable against the Buyer, unless the Buyer has expressly accepted it in writing.
The risks associated with the products are retained by the Seller until actual product delivery.

Article 7 - Invoicing and payment

Each invoice shall be issued by the Seller at the earliest on the day of the product delivery and shall be drawn up in accordance with
the regulations into force on the issue date and the contractual documents.

Unless otherwise agreed between the Parties, and subject to the legal provisions, the invoice payment term is ninety (90) days end
of month upon the invoices issue date.

Article 8 - Termination of the contract

The contract is concluded for the duration specified in the Particular Conditions and/or in the Purchase Order. Any extension or
renewal of the contract must be subject to the signature of an amendment and/or a new Purchase Order.

In the event that the Buyer discovers any fault in the Seller's performance of the Order, the contract shall be considered null and
void and the Buyer shall not be liable for any additional payment for the part of the Order which, if any, has not yet been performed.
Neither Party shall be held liable for losses, costs, delays, and inability to perform the contract in case of force majeure. If force
majeure period exceeds two (2) months, the Buyer reserves the right to terminate the contract without incurring penalties.

Article 9 - Liability and insurance

The Seller shall be liable to the Buyer, without restriction or reservation, for the perfect execution of the obligations incumbent upon
it by virtue of its contractual commitments with the Buyer, and for all the consequences that may result therefrom under the
conditions of ordinary law. The Seller undertakes to compensate any damage caused to the Buyer or beneficiaries.

Any clause limiting the Seller's liability contained in the Seller's General Conditions of Sale or in any other similar document
commonly used by the Seller shall be deemed unwritten for the performance of the Seller's contractual obligations with the Buyer.
The Buyer's possible assistance during the Order execution shall in no way relieve the Seller of its liability.

The Seller holds insurance policies with notoriously solvent companies covering its operating and professional civil liability,
guaranteeing it for a sufficient amount against the pecuniary consequences of the civil liability it may incur in case of personal injury,
intangible, material and immaterial damage, whether consequential or not, caused to the buyer or to third parties, as a result of its
products.

In addition, the Seller hold insurance policies covering its after delivery civil liability. The Seller shall provide the Buyer with the
corresponding insurance certificate by the delivery date at the latest.
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The fact of having the aforementioned insurance policies does not release the buyer from his liability, in particular with regard to
damage not covered by the said policies or damage in excess of the sums guaranteed by the corresponding insurance policies].
Article 10 - Quality and compliance with the law

The Seller is responsible for the delivered product and provided services quality, which comply with the European and national
regulations in force, particularly with regard to health, safety and the environment. The Seller declares to be in full compliance with
the applicable social and fiscal legislation and vouch for the good behavior of its staff.

The Seller undertakes to set up a system for checking the conformity of the products with the General Conditions, Special
Conditions, technical documents, standards and specifications of which the Seller is aware prior to the execution of the Order.
The Seller undertakes to inform the Buyer of any products and services lack of conformity with the said documents and to
compensate the Buyer for any harmful consequences resulting therefrom.

Article 11 - Jurisdiction and applicable law

This contract is governed by French law.

Any dispute relating to any of the contractual documents shall fall within the jurisdiction of the competent courts of Paris or of a
mediator designated by the parties with a view to an amicable settlement.

IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized representatives, have signed this Contract as of
the date indicated below.

Name:
(company’s legal representative or any other authorized person)

As:

(position in the company)

Duly authorized to signed on behalf of the Contractor:

Signature :
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il slea 4iliic) BIDDER’S QUESTIONNAIRE ACTED [oP{]-

Date: 20/12/2020

Tender N°: T/HIP2021/EmergencyMaterials/RAM/20 -12-2020/001

A. Company Details and General Information

photo Identification
Document (ID)

Name of Company Trading As

Address

(headquarters) Telephone

Zip Code

(headquarters) Fax

City (headquarters) E-mail address 1

PO Box E-mail address 2

Country

(headquarters) Website address

Parent Company or Subs@mnes/
Associates/ Overseas

name of owner .
Representative

Sales Person's Sales Person's

Name Position

Sales Person's Sales Persons' E-mail

phone

Governance of the company: Chairman, Vice-Chairman, Treasurer or Secretary of the Board of Directors or Board of

Trustees

Name (as in Date of birth

passport or other (mm/ddlyyyy)

government-issued

photo ID)

Government-issued Type of ID

number
ID country of Rank or title in
issuance organization

Other names used
(nicknames or
pseudonyms not
listed as

“Name”)

Gender (e.g. male,
female)

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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Current employer Occupation
and job title:

Address of Citizenship(s)
residence

Province/Region E-mail address

Is the individual a
U.S. citizen or legal

Professional Licenses
— State Issued

photo Identification
Document (ID)

permanent CYes  No Certifications

resident?

Management of the company: CEO, Executive Director, Deputy Director, President or Vice-President
Name (asin Date of birth

passport or other (mm/ddlyyyy)

government-issued

photo ID)

Government-issued type of ID

number

ID country of Rank or title in
issuance organization
Other names used Gender (e.g. male,
(nicknames or female)
pseudonyms not

listed as

“Name”)

Current employer Occupation

and job title:

Address of Citizenship(s)
residence

Province/Region E-mail addresses

Is the individual a
U.S. citizen or legal

Professional Licenses
— State Issued

photo Identification
Document (ID)
number

permanent CYes  No Certifications
resident?

Management of the company: Chief Finance Officer or Chief Accountant
Name (as in Date of birth
passport or other (mm/ddlyyyy)
government-issued

photo ID)

Government-issued type of ID

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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ID country of Rank or title in
issuance organization
Other names used Gender (e.g. male,
(nicknames or female)
pseudonyms not
listed as
‘Name’)
Current employer Occupation
and job title:
Address of Citizenship(s)
residence
Province/Region E-mail addresses
Is the individual a Professional Licenses
U.S. citizen or legal OYes  CNo - StgFe Igsued
permanent Certifications
resident?
Company's staff & insurance
No. Full Time Employee average work wage per
Employees: hour;
% of Men to Any employee(s) with relatives
Women: wo}rlkingpwityh A(C)TED? CYes  LNo
No. of Children: Whatis the legal minimum wage | e g
paid?
In what capacity? Are paid vacations offered? OYes ONo
What are their Are flexible working hours offered? | CYes  [CNo
ages?
Name of insurance Staff covered by health insurance? | OOYes [No
company:
Description of the Company
Type of Business O Manufacturing O Manufacturing
(multiple choices O Consulting Company O Trader
possible): [ Authorized Agent [ Other, please specify :
Sector of Business | & Goods / supplies O Works
(multiple choices [ Services
possible): 1 Equipment O Other, please specify :
Year Established: Country of registration:
Licence number: Valid until:
O English O Arabic
Working languages: | [ French O Chinese
O Spanish O Other, please specify :
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Technical 1 English 1 Arabic
documents I French O Chinese
available in: [ Spanish O Other, please specify :
B. Financial Information
VAT Number: Tax Number:
Bank Account
Bank Name: Number:
Bank Address: Account Name:
Swift/BIC number: Standard Payment
Terms:
Has the company been audited in the last 3 years? OYes [ONo
Please attach a copy of the company's most recent Annual or Audited Financial O] Attached
Report
Annual Value of Total Sales for the last 3 Years:
Year: Year: Year:
USD: USD: usD
Annual Value of Export Sales for the last 3 years
Year: Year: Year:
USD: USD: USD:

C. Experience

Company’s recent business with ACTED and/or other International Aid Agencies

or United Nations Agencies:

Contact

Organisation | person

Phone/E-
mail

Goods/Works/Services

Value (USD) Destination

PO —F

What is your company's main
area of expertise?

What is your company's
business coverage area?

[ National

[ Restricted to (specify location) :

To which countries has your
company exported and/or
managed projects in the last 3
years?

Provide any other information
that demonstrates your
company's qualifications and
experience (eg. awards)

List any national or international
Trade/Professional

T/HIP2021/EmergencyMaterials/RAM/20-12-2020/001
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Organisations of which your
company is a member

D. Technical Capability

Type of Quality Assurance

Certificate [ Attached

Type of
Certification/Qualification [ Attached
Documents

International
Offices/Representation

List below up to 10 of the core Goods and/or Services your company sells:
1) 6)

2) 7)
3) 8)
4) 9)
5) 10)

List the main assets of your company (trucks & heavy machines, heavy & valuable equipment, premises &
warehouses, production sites etc.)

1) 6)

2) 7)

3) 8)

4) 9)

5) 10)

E. Miscellaneous

Does your company have an Environmental Policy? (Yes/No) CYes [No
Does your company have an Ethical Trading Policy? (Yes/No) COYes [No
Does your company have an Anti-terrorist Policy? (Yes/No) OYes [No
Is ygur company compliant with the EU General Data Protection Regulation (or OVes  CNo
equivalent)? (Yes/No)

If you answered yes to the above two questions, please attach copies of your policy: [ Attached

Has your company ever been bankrupt, or is in the process of being wound up, having its
affairs administered by the courts, has entered into an arrangement with creditors, has
suspended business activities, is the subject of proceedings concerning these matters, or is
in any analogous situation arising from a similar procedure provided for in national law?

OYes [ONo

If you answered
yes, please provide
details:

Has your company ever been convicted of an offence concerning its professional conduct by

a judgment which as force of res judicata? DYes  DINo

If you answered
yes, please provide
details:
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Has your company ever been guilty of grave professional misconduct proven by other CVes  CNo
means?
If you answered
yes, please provide
details:
Has your company ever not fulfilled its obligations relating to the payment of social security
contributions, or the payment of taxes in accordance with the law of the country in which it is OVes  CINo
established, or with those of France, or those of the country where the contract is to be
performed?
If you answered
yes, please provide
details:
Has your company ever been the subject of a judgement, which has the force of res judicata

o . L . . - OYes [ONo
for fraud, corruption, involvement in a criminal organisation or any other illegal activity?
If you answered
yes, please provide
details:
Has your company ever been declared to be in serious breach of contract for failure to
comply with its contractual obligations, following another procurement procedure or grant OYes [ONo
award procedure financed by a donor country?
If you answered
yes, please provide
details:
Has your company ever been declared to be in serious breach of contract for failure to
comply with its contractual obligations, following another procurement procedure or grant OYes [ONo
award procedure financed by a donor country?
If you answered
yes, please provide
details:
Has your company ever been in any dispute with any Government Agency, the United OVes  CNo
Nations, or International Aid Organisations (including ACTED)?
If you answered
yes, please provide
details:
Do you agree with -

Do you accept visit of ACTED staff

terms of payment of & external auditors to your office? DYes  LNo
30 days? OYes [ONo '
I, the undersigned warrant that the information provided in this form is correct, and in the event of changes, details
will be provided to ACTED as soon as possible in writing. | also understand that ACTED does not do business with
companies, or any affiliates or subsidiaries, which engage in any practices that are in breach of ACTED's Child
Protection, Sexual Exploitation and Abuse Protection, Conflict of Interest, Anti-fraud, Anti-terrorism Policy and Data
Protection Policies (available on request).
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Name: Date:

Title/Position Place:

E-mail address (for Signature:

contact for

verification

purposes):

Phone number (for Company

contact for Stamp:

verification

purposes):

Check list of supporting documents ;

1) Trading license [ Attached O Checked

2) VAT registration/tax clearance certificate O Attached O Checked

3) Company profile [ Attached O Checked

4) Proof of trading/dealership/agent O Attached O Checked

5) Evidence of similar contracts [ Attached [ Checked

6) References [ Attached O Checked

7) Particulars of CEO and key personnel O Attached O Checked

8) Articles of Association & Certificate of incorporation | (I Attached O Checked

9) Financial statements (latest) [ Attached [ Checked

10) Other (specify): O Attached O Checked
Name ponY
Position: il sl Caa gl
Signature & Stamp: Al g o gl
Date: Faoll
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2AY) o) 33Y) BIDDER’S ETHICAL DECLARATION -

Date: 20/12/2020

Tender N°: T/HIP2021/EmergencyMaterials/RAM/20 -12-2020/001

3,54l il Tenderer’s name:

2,84l Ol s Tenderer’s address:

CODE OF CONDUCT: 4= al il Ao a8 il g Jaua Al <) J3d) 350 8 ela )

1. Labour Standards
The labour standards in this code are based on the conventions of the International Labour Organisation (ILO).
o Employment is freely chosen

There is no forced, bonded or involuntary prison labour. Workers are not required to lodge “deposits’ or their identity
papers with the employer and are free to leave their employer after reasonable notice.

e Freedom of association and the right to collective bargaining are respected

Workers, without distinction, have the right to join or form trade unions of their own choosing and to bargain collectively.
The employer adopts an open attitude towards the legitimate activities of trade unions. Workers representatives are
not discriminated against and have access to carry out their representative functions in the workplace. Where the right
to freedom of association and collective bargaining is restricted under law, the employer facilitates, and does not hinder,
the development of parallel means for independent and free association and bargaining.

e Working conditions are safe and hygienic

A safe and hygienic working environment shall be provided, bearing in mind the prevailing knowledge of the industry
and of any specific hazards. Adequate steps shall be taken to prevent accidents and injury to health arising out of,
associated with, or occurring in the course of work, by minimising, so far as is reasonably practicable, the causes of
hazards inherent in the working environment. Workers shall receive regular and recorded health and safety training,
and such training shall be repeated for new or reassigned workers. Access to clean toilet facilities and potable water
and, if appropriate, sanitary facilities for food storage shall be provided. Accommodation, where provided, shall be
clean, safe, and meet the basic needs of the workers. The company observing the standards shall assign responsibility
for health and safety to a senior management representative.

o Child Labour shall not be used
There shall be no new recruitment of child labour. Companies shall develop or participate in and contribute to policies

and programmes, which provide for the transition of any child found to be performing child labour to enable her/him to
attend and remain in quality education until no longer a child. Children and young people under 18 years of age shall
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not be employed at night or in hazardous conditions. These policies and procedures shall conform to the provisions of
the relevant International Labour Organisation (ILO) standards.

e Living wages are paid

Wages and benefits paid for a standard working week meet, at a minimum, national legal standards or industry
benchmarks. In any event wages should always be high enough to meet basic needs and to provide some discretionary
income. All workers shall be provided with written and understandable information about their employment conditions
in respect to wages before they enter employment, and about the particulars of their wages for the pay period
concerned each time that they are paid. Deductions from wages as a disciplinary measure shall not be permitted nor
shall any deductions from wages not provided for by national law be permitted without the express and informed
permission of the worker concerned. All disciplinary measures should be recorded.

o Working hours are not excessive

Working hours comply with national laws and benchmark industry standards, whichever affords greater protection. In
any event, workers shall not on a regular basis be required to work in excess of the local legal working hours. Overtime
shall be voluntary, shall not exceed local legal limits, shall not be demanded on a regular basis and shall always be
compensated at a premium rate.

e No discrimination is practised

There is no discrimination in hiring, compensation, access to training, promotion, termination or retirement based on
race, caste, national origin, religion, age, disability, gender, marital status, sexual orientation, union membership or
political affiliation.

e Regular employment is provided

To every extent possible work performed must be on the basis of a recognised employment relationship established
through national law and practice. Obligations to employees under labour or social security laws and regulations arising
from the regular employment relationship shall not be avoided through the use of labour-only contracting, sub-
contracting or home-working arrangements, or through apprenticeship schemes where there is no real intent to impart
skills or provide regular employment, nor shall any such obligations be avoided through the excessive use of fixed-
term contracts of employment.

o  No harsh or inhumane treatment is allowed

Physical abuse or discipline, the threat of physical abuse, sexual or other harassment and verbal abuse or other forms
of intimidation shall be prohibited.

B. Environmental Standards

Suppliers should as a minimum comply with all statutory and other legal requirements relating to the environmental
impacts of their business. Detailed performance standards are a matter for suppliers, but should address at least the

following:

e |Naste Management
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Waste is minimised and items recycled whenever this is practicable. Effective controls of waste in respect of ground,
air, and water pollution are adopted. In the case of hazardous materials, emergency response plans are in place.
e Packaging and Paper
Undue and unnecessary use of materials is avoided, and recycled materials used whenever appropriate.
e Conservation

Processes and activities are monitored and modified as necessary to ensure that conservation of scarce resources,
including water, flora and fauna and productive land in certain situations.

o Energy Use

All production and delivery processes, including the use of heating, ventilation, lighting, IT systems and transportation,
are based on the need to maximise efficient energy use and to minimise harmful emissions.

o  Safety precautions for transport and cargo handling

All transport and cargo handling processes are based on the need to maximise safety precautions and to minimise
poential enjuries to ACTED beneficiaries and staff as well as the suppliers’s employees or those of its subcontractors.

C. Business Behaviour
The conduct of the supplier should not violate the basic rights of ACTED'’s beneficiaries.

The supplier should not be engaged
1. in the manufacture of arms
2. in the sale of arms to governments which systematically violate the human rights of their citizens; or where
there is internal armed conflict or major tensions; or where the sale of arms may jeopardise regional peace and security.

D. ACTED procurement rules and regulations

Suppliers should comply with ACTED procurement rules and regulations outlines in ACTED Logistics Manual Version
1.3. or above. In particular, ACTED'’s procurement policy set out in Section 2.1 and 2.4. (contract awarding). By doing
so, Suppliers acknowledge that they do not find themselves in any of the situations of exclusion as refered to under
section 2.4.2.

Operating Principles

The implementation of the Code of Conduct will be a shared responsibility between ACTED and its suppliers, informed
by a number of operating principles, which will be reviewed from time to time.

ACTED will:

1. Assign responsibility for ensuring compliance with the Code of Conduct to a senior manager.

2. Communicate its commitment to the Code of Conduct to employees, supporters and donors, as well as to all
suppliers of goods and services.

3. Make appropriate human and financial resources available to meet its stated commitments, including training
and guidelines for relevant personnel.
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4, Provide guidance and reasonable non-financial support to suppliers who genuinely seek to promote and
implement the Code standards in their own business and in the relevant supply chains, within available resources.

5. Adopt appropriate methods and systems for monitoring and verifying the achievement of the standards.

6. Seek to maximise the beneficial effect of the resources available, e.g. by collaborating with other NGOs, and

by prioritising the most likely locations of non-compliance.

ACTED expects suppliers to:

1. Accept responsibility for labour and environmental conditions under which products are made and services
provided. This includes all work contracted or sub-contracted and that conducted by home or other out-workers.

2. Assign responsibility for implementing the Code of Conduct to a senior manager.

3. Make a written Statement of Intent regarding the company’s policy in relation to the Code of Conduct and how

it will be implemented, and communicate this to staff and suppliers as well as to ACTED.

Both parties will

1. require the immediate cessation of serious breaches of the Code and, where these persist, terminate the
business relationship.

2. Seek to ensure all employees are aware of their rights and involved in the decisions which affect them.

3. Avoid discriminating against enterprises in developing countries.

4, Recognise official regulation and inspection of workplace standards, and the interests of legitimate trades
unions and other representative organisations.

5. seek arbitration in the case of unresolved disputes.

Qualifications To The Policy Statement

The humanitarian imperative is paramount. Where speed of deployment is essential in saving lives, ACTED will
purchase necessary goods and services from the most appropriate available source.

ACTED can accept neither uncontrolled cost increases nor drops in quality. It accepts appropriate internal costs but

will work with suppliers to achieve required ethical standards as far as possible at no increase in cost or decrease in
quality.

| undersigned | ], agree to adopt the above Code of Conduct and to commit to comply
with the labour and environmental standards specified, both in my own company and those of my suppliers.

Name & Position of Tenderer’s authorized representative 48 jill v 1) Jiaall 5 3 ) gall Gaada sl Caca 1l 5 ans)

Authorized signature 8 53
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cily giaal) 4aild BIDDER’S CHECK LIST ACTED [oP{] - Lot 1

Date: 20/12/2020
Tender N°: T/HIP2021/EmergencyMaterials/RAM/20 -12-2020/001
BEFORE SENDING YOUR BIDDING DOCUMENTS, PLEASE CHECK THAT EACH OF THE FOLLOWING

ITEM IS COMPLETE STAMPED SIGNED AND RESPECTS THE FOLLOWING CRITERIA:
i 5 L 55 LBl ) 5 Jpnll 6 i sl g shaall 35511 S (o (o oS el )

To be filled | For ACTED use only (to be filled in

in by Bidder by Purchase Committee)
Included Present

Yes | No Yes No

Description

Comments

1. PART 2 (form PRO-06) —Offer Form &
attachments is attached, filled, signed, and
stamped by the suppller (compulsory) o=

3 sall U (ra G3lie ¢ sinac b ga ¢ Laa el

2. The prices in the Offer Form are in USD
(compulsory) S »e¥) )Y salls 7 sie el e

3. PART 3 (form PRO-06-01)- Bidders
Questionnaire Form is attached, filled, signed
and stamped by the supplier. ¢Uasll 23l
Caaa g 1313 sall U8 (g Fn idn 5 And ga Blina 438 10

4. PART 4 — (form PRO-06-02) — Bidder’s
Ethical Declaration is attached, filled, signed
and stamped by the supplier. (compulsory)
JJ}A\J_\SUAMN}@)AL\M SAY) ol 3y Ole)
5. The Bidding documents are fllled in
English. 4 sy Gl bee el e

6. ANNEXES — Proofs of past performances
in a similar field of activity (e.g. past
deliveries of similar items) are provided 32l
333)‘: s1al (a9 B A

7. ANNEXES — A Copy of Company
registration documents and license are
included & A copy of the legal representative
ID.

4y J smidl) &5l AS 50 Gash 55 e 330e5
(compulsory)

8. ACTED-BOQ-drawings is attached, filled,
signed and stamped by the supplier
(compulsory) <t gu ) 5 Sl Jsaa
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9 ACTED_GCC_is attached, filled, signed
and stamped by the supplier dslall L5 .l
4alall s(compulsory)

10. ACTED —

General Specificationlaal sall

4l (compulsory) is attached, filled, signed
and stamped by the supplier

11. ACTED-Technical Specification is
attached, filled, signed and stamped by the
supplier (compulsory) A=l Clial gall
il

12. Annexes-ACTED (compulsory) < .l
a5

13. Tender entry guarantee worth 5,000 US
$ as bank a guarantee valid for 90 days
starting from the closing date of the tender or
a certified check bank (compulsory)
A#QMGSEJMJYJJO' e 2-4:\54;&9 JPJ;\JIAS
Apad ) Gl Ja Y dua (S dld )

Name & Position of Bidder’s authorized representative 48 il caw )l Jiaall g3 sall ks 5l Coia )l

Authorized signature gl
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Bidding Document for
Emergency Project

2020-2021
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Section I. General Conditions of Contract

These General Conditions of Contract, read in conjunction with the Particular Conditions of
Contract and other documents listed therein, should be a complete document expressing fairly the
rights and obligations of both parties.
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26. Payment upon Termination

G. SAEtY CONLIOL ... 48
27.  Activities and EQUIPMENt SAfEtY ........cccociiiiiiicc e 49
28. COMITACTOT S RISK S ittt ittt ettt ettt ettt et et e et ee e e e e et eeeeeetesee e st nresestaserestnsesernnrerennnns 49
29. INSUTANCE ...t e Error! Bookmark not defined.
30. DS OV B IS . . e s 49
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General Conditions of Contract

1. Definitions @

(b)

(©)

(d)

(€)

(f)

(9)
(h)

(i)

()

A. General

The Works means the execution and completion of the
supply, delivery, installation of the emergency response
supplies and the remedying of any defects. Works are what
the Contracting authority requires the Contractor to
construct, install, and hand over to ACTED.

The Bill of Quantities means the priced and completed Bill
of Quantities forming the Bid.

The Completion Date is the date of completion of the
works as certified by the Project Technical Officer.

The Contractor is the party whose bid selected to carry out
the works has been accepted by the contracting authority
(ACTED).

The Contract is the contract between the contracting
authority (ACTED) and the contractor to execute, complete,
and maintain the works.

The Contractor’s Bid is the completed bidding document
submitted by the contractor to the contracting authority
(ACTED).

Days are calendar days; Months are calendar months

Drawings mean the drawings of the works, as included in
the contract, and any additional and modified drawings
issued by (or on behalf of) ACTED in accordance with the
contract, include calculations and other information
provided or approved by the project manager/technical
Officer

A Defect is any part of the Works not completed in
accordance with the contract or not matching the technical
specification, drawings and technical officer’s instructions.

Equipment is the contractor’s machinery, consumables
and vehicles brought temporarily to the site to construct the
works
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(k)

(1

(m)

(n)

()

(p)

Materials are all supplies including the 2 tender batches, ,
used by the contractor for incorporation in the works.

The Project Manager is the person named in the contract
(or any other competent person appointed by ACTED and
notified to the contractor) who is responsible for

payments, project progress and administering the contract.

The Project Technical Officer is the person named in the
contract (or any other competent person appointed by
ACTED and notified to the contractor) who is responsible
for supervising technically the execution of the Works and
inspecting the implementation of the work to make sure it is
completed in accordance with the technical requirements.

Specification means the specifications of the works
included in the contract and any modification or addition
made or approved by the project manager & technical
officer.

A Subcontractor is a person or corporate body who has a
contract with the contractor to carry out fully/a part of the
works in the contract, which could include materials
manufacturing, transporting, delivery and installation or any
needed works on the site.

A Variation is an instruction given by the Project
Manager/Technical Officer which varies the Works.

2. Interpretation 2.1 In interpreting these general conditions of contract, words indicating
one gender include all genders. Words indicating the singular also
include the plural and words indicating the plural also include the
singular. Headings have no significance. Words have their normal
meaning under the language of the Contract unless specifically

defined.

2.2 The documents forming the Contract shall be interpreted in the
following order of priority:

(@)
(b)
(©)
(d)
(€)
(f)

Framework Agreement
Awarding Letter

Contractor’s Bid

Particular Conditions of Contract
General Conditions of Contract

Specifications
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3. Language and
Law

4. Delegation

5. Materials
Supply,
delivery and
Installation

6. Subcontracting

ACT FOR CHANGE
INVEST IN POTENTIAL

(0) Drawings
(h) Bill of Quantities
(1 Others if needed.

3.1 The language of the contract is English .The law that applies to the
Contract is the law(s) in effect in parts of the West Bank and Gaza
under the jurisdiction of the Palestinian Authority

4.1 The Project Manager/Technical Officer may delegate any of their
duties and responsibilities to other partner (ACF, GVC, PUI), after
notifying the contractor, and may revoke any delegation after
notifying the contractor.

B. Works Control

5.1 The Contractor shall supply and install the supplies in accordance
with the technical specifications and drawings respecting very
strictly field delivery / installation guidelines and instructions. The
contractor commits to supply, deliver and install the ordered
material based on the drawings and specification included in the
BOQs completely to the assigned sites.

5.2 The contractor commits to follow strictly the instructions of
contracting authority in case of security/legal concerns related to the
delivery and installation of some orders. If needed the contractor
commits to deliver the order materials outside the assigned site and
send workers paid by him inside the site in order to help with
installation. In addition the contractor commits to reimburse another
party that ACTED assign to transport/Install the order supplies if
needed

6.1 The Contractor commits to subcontract person/corporate to carry out
fully/a part of the works in the contract, which could include materials
manufacturing, transporting, delivery and installation or any needed
works on the site. This subcontracting body is supposed to be located in
the opposite area of the contractor’s manufacturing location. For
example, if the contractor manufacturing spot is located in the north of
West Bank, the contractor should be subcontracting another
manufacturing company in the south of West Bank, and vice versa. The
subcontracting agreement between the contractor and the subcontractor
should be covering the same agreement period between ACTED and the
contractor. Subcontracting agreement would be subject to the contracting
authority technical inspection to check the subcontractor full ability of
executing the works as needed. The cases were the contractor is allowed
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7. Stockpiling
and buffer
Stock

8. Not-contracted
Materials or
Works

9. Access to the
Site

ACT FOR CHANGE
INVEST IN POTENTIAL

to delegate part/the full works to the subcontractor would be defined and
validated by the project manager.

The contractor is requested to constantly have buffer stocks, ready to be
delivered and installed on demand. When an emergency phase is
triggered by ACTED, ACTED will notify the contractor of the new buffer
stock levels to have within a given period of time for a selection of items.
Emergency phases can be triggered by ACTED at any time. When an
emergency phase is triggered, it is expected that the contractor will be
able to produce the following quantity of items per day:

. Emergency phase 1: 5 units of each size of residential and
livelihood tents, 4 units of latrines, 50 water tanks, 10 units of each of the
following livelihood equipment items: barriers, drinkers and troughs.

. Emergency phase 2: 10 units of each size of residential and
livelihood tents, 10 units of latrines. The emergency phase 2 involves a
20% cost increase for the 6th to 10th identical tent items produced per
day, and a 10% cost increase for the 6th to 10th latrines produced per day.

The agreed buffer stock levels will be formalized at the contracting stage
, the contractor commits to keep the needed quantities matching the phase
activated by the contracting authority

1.1  The Contracting authority may seek a quotation from the
contractor’s side in case of proposed Not-contracted Materials or works
which are not included in the BOQs.

1.2  The Contractor shall be responsible for respecting the
specifications, drawings of the Not-contracted Materials or Works and
guidelines of the contracting authority.

1.3 Contractor offer for the execution of the Not-contracted materials
or works, are subject to prior approval of the Project Manager/Technical
Officer. The Contracting authority may assign the works execution to
other party if needed.

The Contractor shall allow the Project Manager and Technical Officer
and any person authorized by the contracting authority access to the
site and to any place where work in connection with the Contract is

being carried out or is intended to be carried out.
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The Contractor should declare in the bidding docs the manufacturing
10. Raw Materials raw materials origin and the alternative course in case of contractor’s
Origin/Alterna inability to obtain the raw materials from the original source.

tives
C. Time Control

11.1 The contractor commits to complete the works by the Intended
11. Works completion date: The contractor may commence execution of the
Timeframe & works on the Start date and shall carry out the Works in
Delays accordance with the schedule defined by the Contractor, as
Ordered by the updated with the approval of the Project Manager, and complete
Project them by the Intended completion date. Any delay in executing the
Supervisor works is subject to penalties. The Project Manager/Technical

Officer may instruct the contractor to delay the start or progress of
any activity within the works. Unless exceptional circumstances
(risky area, difficult topography, communication difficulties with
beneficiaries, etc.), the Intended completion date should be set no
later than 7 calendar days after the purchase order has been made.

12. Management 12.1 Either the Project Manager/Technical Officer or the Contractor
Meetings may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with

the early warning procedure.

12.2 The Project Manager/Technical Officer shall record the business
of management meetings and provide copies of the record to those
attending the meeting. The responsibility of the parties for actions
to be taken shall be decided by the Project Manager either at the
management meeting or after the management meeting and stated
in writing to all who attended the meeting.

13. Early Warning 13.1 The Contractor shall warn the contracting authority at the earliest
opportunity of specific likely future events or circumstances that
may adversely affect the quality of the work, increase the materials
price, or delay the execution of the works. The Project
Manager/Technical Officer may require the Contractor to provide
an estimate of the expected effect of the future event or
circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably
possible.

13.2 The Contractor shall cooperate with the Project
Manager/Technical Officer in making and considering proposals
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for how the effect of such an event or circumstance can be
avoided.

D. Quality Control

14. 1dentifying 14.1 The Project Manager/Technical Officer shall check the
Defects Contractor’s work and notify the contractor of any Defects that are
found. Such checking shall not affect the Contractor’s
responsibilities. The Project Manager/Technical Officer may
instruct the contractor to search for a defect and to uncover and
test any work that the Project Manager/Technical Officer

considers may have a defect.

15. Tests 15.1 If the Project Manager/Technical Officer instructs the Contractor
to carry out a test not specified in the specification to check
whether any work has a Defect and the test shows that it does, the
contractor shall pay for the test and any samples.

16. Correction of ~ 16.1 The Project Manager/Technical Officer shall give notice to the
Defects contractor of any defects, and the Contractor should repair and fix
it even after installation.

16.2 Every time notice of a defect is given, the Contractor shall correct
the notified Defect within the length of time specified by the
Project manager’s notice. Unless exceptional circumstances, the
Defect should be fixed within 15 calendar days of the notification.

17. Uncorrected 17.1 If the Contractor has not corrected the defect within the time
Defects specified in the Project Supervisor’s notice, the Project Manager
shall assess the cost of having the defect corrected, and the
contractor shall pay this amount, if not it would be deducted from

his payment balance.

E. Cost Control

18. BOQs Price 18.1 The Bill of Quantities shall contain priced items for the works to
be performed by the Contractor. The Bill of Quantities is used to
calculate the purchase order price. The Contractor will be paid for
the quantity of the work accomplished at the rate in the Bill of
Quantities for each item.

18.2 Any delay in executing the works is subject to penalty charge
equal 0.2% of the total amount of the Purchase Order per day
but not exceeding 10% of its total amount.
19. Variations 19.1 All Variations shall be included in updated agreement, and also in
the activity schedule, produced by the Contractor.
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19.2 The Contractor shall provide the contracting authority with a
quotation for carrying out the variation when requested to do so.
The Project Manager/Technical Officer shall assess the quotation,
which shall be given within seven (7) days of the request or within
any longer period stated by the Project Manager/Technical Officer
and before the variation is ordered.

19.3 If the Contractor’s quotation is unreasonable, the contracting
authority may order the Variation and make a change to the
Contract Price, which shall be based on the Project Manager’s own
forecast of the effects of the Variation on the Contractor’s costs.

19.4 If the Project Manager/Technical Officer decides that the urgency
of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given
and the variation shall be treated as a compensation Event.

19.5 The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

20. Payment 20.1 The Contractor shall submit to the contracting authority payment
request along with delivery of the value of the works completed.

20.2 The contracting authority shall check the contractor’s payment
requests and certify the amount to be paid to the contractor,
endorsed with the Project Manager.

20.3 The value of work executed shall be determined by the Project
Manager.

20.4 The value of work executed shall comprise: the value of the
quantities of work in the Bill of Quantities that have been
completed

20.5 The value of work executed shall include the valuation of
variations and compensation events.

20.6 ACTED will start processing the payment of an completed order
after six months of supplies installation, and after the Project
Manager/ Technical Officer endorsement.

21. Tax 21.1 The contractor should provide value added exempted payment
requests to the contracting authority. Any unexampled payment
request will not be considered. The contracting authority will not
cover the cost of any taxes related to the supplies ordered.

22. Currencies 22.1 Payments are made in currencies of BOQ ( USD$)
23. Cost of 23.1 Loss or damage to the Works or Materials to be incorporated in
Repairs the Works between the start date and the end of contract including
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24. Completion

25. Termination

26. Payment upon
Termination
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24.1

25.1

25.2

25.3

the Defects Correction periods shall be remedied by the Contractor
at the Contractor’s cost.

F. Finishing Works

The Contractor shall request the Project Manager/Technical Officer
to issue a certificate of Completion/Reception voucher of the works
endorsed, and the Project Manager/Technical Officer shall do so
upon deciding that the whole of the Works is completed. The
certificate of Completion/Reception voucher is only valid if the
Project Manager has signed it, and the Contractor has signed and
stamped it.

ACTED may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

(@) The Contractor stops work (stoppage has not been authorized
by the Project Manager).

(b) The Project Manager/Technical Officer instructs the
contractor to delay the progress of the works.

(c) the Project Manager/Technical Officer gives notice that
failure to correct a particular defect is a fundamental breach
of Contract and the Contractor fails to correct it within a
specific period of time determined by the Project Manager

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as
soon as reasonably possible.

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Project Manager/Technical Officer shall issue a
certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate
and less the percentage to apply to the value of the work not completed.
All Materials on the Site, Temporary Works, and Works shall be deemed
to be the property of the beneficiary if the Contract is terminated because
of the Contractor’s default.

G. Safety Control
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27. Activities and The Contractor shall be responsible for the safety of all activities on
Equipment the Site. . The contractor is responsible for the safety of his own
Safety equipment. The contracting Authority will not held responsible for

any loss or damage of the contractors equipment

28. Contractor’s From the Starting Date until the Defects Liability Certificate has
Risks been issued, the risks of personal injury, death, and loss of or

damage to property (including, without limitation, the Works,
Materials, and Equipment) are Contractor’s responsibility

29. Discoveries Anything of historical or other interest or of significant value
unexpectedly discovered on the site shall be the defined and reported to
the contracting authority. The contractor shall carry out the contracting
authority’s instructions for dealing with them.
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Section Il. Particular Conditions of Contract

The Agency is: ACTED

The Project Supervisor is Eng. Muhammad Abu-Rajab / ACTED

The Site is located at Area C — West Bank - Palestine

The Start Date shall be considered as per the date of the purchase order sent to the contractor

The language of the contract is English
The law that applies to the Contract is the law(s) in effect in parts of the
West Bank and Gaza under the jurisdiction of the Palestinian Authority

The Supervisor may delegate any of his duties and responsibilities.

The Contractor shall supply and install the required materials within 1-3 days from the purchase order
date.

The Contractor shall deliver the required response to the selected site and install it, under any
conditions or circumstances (political, climate change .etc.)

The Defects Liability Period is: 365 days from the date of certificate of completion of the works

The currency of the Employer’s country is: US Dollar

The Performance Security amount to be provided by the contractor is 10% of total of the completed
purchase orders in dollar

ACTED will start processing the payment of an implemented order ( Supplied and installed ) after
three months from installation, and after the Project Supervisor

ACTED will not process any payment, if the contractor didn't deliver the required supplies to the
selected area.

Delivering the supplies without installation is not allowed by the ACTED unless expectantly validated
by project Supervisor

In such cases ACTED will deduct 25% from the supplies price, if the contractor delivers the required
response without installation.

The Contractor shall submit a maintenance bank guarantee, which is 5 % of total contract price for one
year after installation.

ACTED is not committed with the number of items in each BOQ.
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General Specifications
&
Performance Requirements
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SECTION ONE :
GENERAL

1. Scope of work

These specifications cover the technical issues of the bid.

2. Drawings
2.1 Tender Drawings

The required number of contract Drawings are available at the date of Tender and are
included in the list of Drawings attached to these Specifications. All work shall be
performed in accordance with the Drawings Furnished together with the Contract
Documents and any such additional drawings as may be issued by the Project
Supervisor from time to time during the progress of the work or by the contractor as
directed by the Engineer. Additional drawings which are required will be furnished to
the Contractor in due time so as to enable him to perform the work shown thereon in its
proper sequence and for any advance planning that may be necessary for the efficient
performance of such work. The Project Supervisor will decide in such instance whether
additional drawings are required for advance planning of the works and determine the
time required for the same, and may request the Contractor to prepare such drawings.

2.2 Shop Drawings

If at any time before the commencement or during the progress of the work it appears to
the Contractor that for the proper execution of a specific part of the Works, shop
Drawings are necessary, these Drawings shall be prepared by the Contractor at his own
expense and submitted to the Project Supervisor for approval. On the other hand, the
Project Supervisor shall have authority to order at any time and the Contractor agrees to
provide at his own expense any number of shop Drawings which, in the opinion of the
Project Supervisor are necessary for the proper execution of a specified work. The
Contractor shall not proceed with the above mentioned work unless these shop
Drawings are approved by the Project Supervisor.

3. ABBREVIATIONS OF STANDARDS

The following abbreviations covering the Standards used for the works under the Contract
shall have the significance set forth opposite each:
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BS British Standards Specifications

CP Code of Practice

ASTM American Society for Testing and Materials
ISO International Standard Organization

LS Local Standards

4. STANDARDS

The works have been designed to incorporate and utilize economically goods, materials and
workmanship to various specifications which are detailed herein. Reference is commonly
made to British Standards (BS) and British Standard codes of practice (CP) and local standards
(LS) and to the American Society for Testing and Materials Standards (ASTM).

Different national or international standards (DIN or ISO etc.) that correspond to the specified
Standard may be used provided that their requirements are not less stringent, and provided
that the Contractor presents copies of such Standards translated into English. If any redesign
of the works is necessitated by the adoption of such alternatives the costs incurred shall be
borne by the Contractor. Those references shall in every case be deemed to include the latest
edition or issue of such standards.

5. UNITS OF MEASUREMENTS AND ABBREVIATIONS

All units of weights and measurements shall be based on the Metric System of Weights and
Measurements except standard products which may be expressed in nominal units of the
Imperial System.

The metric terms and symbols occurring in the contract Documents are based on the
“System International d’Unites” (SI System).

Abbreviation  Description

LM Linear Meter
SM Square Meter
CM Cubic Meter
KG Kilogram
TON 1000 Kilogram
MM Millimeter
CM Centimeter

M Meter

LS Lump Sum

6. DEFINITIONS

Wherever the words defined in this section or pronouns used in their stead occur in the
Contract Documents, they shall have the meanings herein given.
As Directed, as Required, etc.
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Wherever in the contract documents, or on the drawings, the words “as directed”, as described
““as ordered, “ as requested," as required” “ as permitted” or words of like import are used,
it shall be understood that the direction description, order request requirements or permission
of the Project Supervisor is intended. Similarly, the words approved, acceptable satisfactory
and words of like import shall mean approved by acceptable to or satisfactory to the Project
Supervisor.

Approved

This word when applied by the Project Supervisor to the Contractor’s drawings or documents
shall mean that the drawings or documents are satisfactory from the standpoint of interfacing
with contractor’s furnished components of the installations, and/or that the Project Supervisor
have not observed any statement or feature that appears to deviate from the specification’s
requirements. Except for the interfacing with the contractor’s furnished components, the
contractor shall retain the entire responsibility for complete conformance with all of the
Specification’s requirements.

7 INCONSISTENCY IN CONTRACT DOCUMENTS

The contractor shall execute the works according to the provisions of the contract documents.
Any work indicated in one of the documents but omitted and/or not stated in one or more of
the other documents shall be treated as though it were included in all of them.

If any two documents of the contract conflict as to the quantity of the work to be carried out,
the discrepancy shall be brought to the notice of the Project Supervisor, who shall instruct the
contractor which of the two conflicting documents to regard as correct.

If the contractor should discover that any work has been omitted and/or not indicated entirely
or partially from all the documents, but that such work is essential to the safely or proper
functioning of the works, he shall report the facts immediately to the Project Supervisor. If
the work is something which in the opinion of the Project Supervisor could not have been
foreseen by an experienced contractor, the Project Supervisor shall issue to the contractor a
variation order stipulating the details of the work to be done.

Save as aforesaid in the above paragraph, no additional payment shall be made in respect of
work carried out in connection with discrepancies between the various contract documents.

8. ERRORS IN COMPUTING CONTRACT DOCUMENTS

The contractor shall be responsible for any error which he makes in computing any quantities
of material and labor required or costs involved or through any lack of knowledge of the site
of misunderstanding of anything shown or implied on the drawings or in the specifications
and/or the bills of quantities.

The contractor must refer any discrepancy in the drawings or the specifications to the Project
Supervisor before proceeding in any of the works. The decision of the Project Supervisor as
to the interpretation of the discrepancy will be final.

Any item or items of work not specifically shown on the drawings or referred to in the
specifications but which would be necessary for the proper construction of the works in
accordance with the best practice is implied and must be included for as incidental to the
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9.

10

11.

contract price. Any item for which the contractor has not inserted a price in the Bills of
quantities shall be deemed to be covered by other prices or rates therein.

TEMPORARY WORKS AND REINSTATEMENT

The contractor shall provide and maintain all temporary roads and tracks necessary for
movement of plant and materials and clear same away at completion and make good all works
damaged or disturbed.

The contractor shall submit drawings and full particulars of all temporary works to the Project
Supervisor before commencing same. The Project Supervisor may require modifications to be
made if he considers them to be insufficient and the contractor shall give effect to such
modifications but shall not be relieved of his responsibilities for the sufficiency thereof.

The contractor shall provide and maintain weatherproof sheds for storage of materials pertinent
to the works both for his own use and for the use of the employer and clear same away at the
completion of the works.

The contractor shall divert as required, at his own cost and to the approval of the Project
Supervisor, all public utilities encountered during the progress of the works, except those
specially indicated on the drawings as being included in the contract.

Where diversions of services are not required in connection with the permanent works, the
contractor shall uphold, maintain and keep the same in working order in existing locations.
The contractor shall make good, at his own expense, all damage to telephone, telegraph and
electric cables or wires, sewers, water, or other sewers, except where the public Authority or
private party owning or responsible for the same elects to make good the damage. The cost
incurred in so doing shall be paid by the contractor to the public Authority or private party on
demand.

All injury to the surface of the land, to the beds of water-courses, projecting banks, etc., where
disturbed by the works (other than where specifically ordered by the Project Supervisor) shall
be repaired by the contractor or the authorities concerned, at the contractor’s expense. All such
making good shall be to the approval of the Project Supervisor.

The requirements detailed above shall be provided and maintained at the expense of the
contractor.

The employer shall not be liable for loss or injury to any temporary works.

. EXISTING FACILITIES

The existing facilities services must be kept in continuous operation throughout the
construction period. No interruption will be permitted which adversely affects the degree of
service provided. Provided permission is obtained from employer and Project Supervisor in
advance, portions of the existing facilities may be taken out of service for short periods
corresponding with period of minimum service demands. Such permission will not relieve the
contractor of any of his responsibilities under this contract.

LINES AND GRADES

The contractor shall keep the Project Supervisor informed, a reasonable time in advance, on
the times and places at which he intends to do work, in order that lines and grades may be
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established and necessary measurements for record and payment made with a minimum of
inconvenience to the Project Supervisor or delay to the contractor. The contractor shall have
no claim for damages or extension of time on account of delays in the giving of lines and
grades, making record measurements or destruction of such marks and the consequent
necessity for replacement.

The Project Supervisor will furnish the contractor with such basic lines and grades as he, the
Project Supervisor, deems necessary, but this shall not be construed to mean all lines, grades,
elevations and measurements. It shall be the contractor’s responsibility before commencing
any section of the work to establish and locate the permanent bench marks to be used through
proper survey procedures. The contractor shall refer all temporary bench marks thereto.

The contractor shall be responsible for the stake-out survey for construction purposes and the
replacement of monuments and property markers disturbed by the work. The survey shall
proceed in advance of the construction at a rate satisfactory to the Project Supervisor. The
contractor shall keep the Project Supervisor fully informed as to the progress of the stake-out
survey.

The exact position of all work shall be established from control points which are established
by the contractor and approved by the Project Supervisor if necessary the Project Supervisor
may modify such points. Any error, apparent discrepancy or omission in the data shown or
required for accurately accomplishing the stake-out survey shall be referred to the Project
Supervisor who shall take whatever corrective measures he deems necessary.

The contractor shall be responsible for the accuracy of his work and shall maintain all
reference points, stakes, etc., throughout the life of the contract. Damaged, destroyed or
inaccessible reference points, bench marks or stakes shall be replaced by the contractor.
Existing or new control points that will be or are destroyed during construction shall be re-
established and all reference ties recorded therefore shall be furnished to the Project
Supervisor. All stake-out survey work shall be referenced to the bench mark and manhole
centers given by the Project Supervisor.

All computations necessary to establish the exact position of the work from control points
shall be made and preserved by the contractor. All computations, survey notes and other
records necessary to accomplish the work shall be neatly prepared and made available to the
Project Supervisor upon request or furnished upon contract completion.

All instruments, equipment stakes and other material necessary to perform the work shall be
provided by the contractor.

All stakes used shall be of a type acceptable to the Project Supervisor, clearly and permanently
marked so as to be legible at all times. It shall be the contractor’s responsibility to maintain
these stakes in their proper position and location at all times. Any existing stakes or markers
defining property lines and survey monuments which may be disturbed during construction
shall be properly tied in to fixed reference points before being disturbed and accurately reset
in their proper position upon completion of the work.

The Project Supervisor may check all or any portion of the stake-out survey work or notes
made by the contractor and any necessary correction to the work shall be immediately made.
Such checking by the Project Supervisor shall not relieve the contractor of any responsibilities
for the accuracy or completeness of his work.
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12.

13.

14,

15.

16.

17.

WATER FOR THE WORKS

The contractor shall provide all necessary water for the works and tests, with all temporary
plumbing and storage, pay all charges, and alter, adapt and maintain temporary work as
necessary and remove and make good at completion.

ELECTRICAL POWER AND LIGHTING FOR THE WORKS

The contractor shall provide all necessary artificial lighting and power for the execution and
security of the works and for protection, with all meters, temporary wiring and fittings, etc.,
pay all charges, and alter, adapt and maintain the temporary work as necessary and remove
and make good at completion.

MEDICAL FACILITIES

The contractor shall arrange for medical attention to be available when necessary and shall
provide dressing stations complete with all adequate first aid equipment within easy access of
each works area on the site. The contractor shall display in suitable places the names of his
employees who are available from time to time to render first aid. The contractor shall provide
for the transport of serious cases to the nearest hospital.

CUSTOMS AND LOCAL DUES

All state dues, tolls rates, duties, fees and charges in connection with the works shall be
deemed to be included by the contractor in his contract unit Rates.

MATERIALS, GOODS AND WORKMANSHIP

Materials, goods and workmanship shall be of the best quality of their respective kind. The
contractor shall carry out everything necessary for the proper execution of the works, whether
or not shown on the Drawings or described in the specifications.

SPECIFIED MANUFACTURER’S PRODUCTS

Manufacturer’s name or catalogue number, if shown in the specification or indicated on the
Drawings, are given only for indicative purpose and for general reference only. It shall be
understood that the actual material supplied shall meet the requirements of the specifications,
and if necessary, the material specified under such manufacturer’s name or catalogue indicated
for reference, shall be modified under the direction of the Project Supervisor.

Provided always that such modified material shall meet the requirements of the specified
material together with the requirements of other materials specified for other trades in these
specifications under the direction of the Project Supervisor.

Any modification under such conditions shall not give the right to the contractor to claim
against any loss or extra cost incurred.
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18. ALTERNATIVE MATERIALS

Should the contractor wish to offer alternative items or materials to those specified he shall
supply details of such alternatives together with details of any reduction in the contract price
should the alternative be allowed to be substitute for the specified items or materials. All
offered alternatives shall comply fully in all respects with the specifications of the particular
items or materials. Acceptance or refusal of such alternatives will be entirely at the discretion
of the Project Supervisor.

If during the course of the contract certain materials or items required for use in the works
should be unobtainable, despite the best effort of the contractor, the contractor may offer for
the approval of the Project Supervisor alternative materials or items, provided that they
possess the minimum requirements of the originally specified material.

In the event of acceptance of any alternative materials or items a suitable price reduction shall
be made in respect of any decrease in value but no price addition shall be made in respect of
increase in value.

In the event of refusal of any alternative materials or items the contractor shall not be relieved of
any of his obligations under the contract and shall be solely liable for any delay or loss occasioned
by his failure to provide the material or items as specified.

19.

20.

PERIODIC REPORTS

The contractor must present to the Project Supervisor’s representative detailed reports and
schedules as stipulated in the conditions of contract.

The contractor shall prove to the Project Supervisor’s representative upon his request the
correctness of the above mentioned reports without having the right to use such documents to
support a claim for any extra payment or compensation whatsoever in regard or in relation to
such reports.

SITE PROGRESS MEETINGS

During the course of the work, site progress meetings shall be held at regular intervals at least
once every week in the presence of the Project Supervisor for the purpose of coordinating the
contractor’s works and to insure that full compliance with the various sequences of the
contract are maintained. Minutes of such site meetings will be recorded, copies will be
distributed to all persons concerned and full effect shall be given to all instructions contained
herein.

Prior to such meetings the contractor shall give to the Project Supervisor’s representative
details in writing of that portion of the works he proposes to construct during the coming two
weeks with details of the plant and methods he proposes to employ. These proposals shall be
discussed at the meeting and no work based on such proposal shall proceed without the
approval of the Project Supervisor’s representative.

The contractor shall have no claim against the employer for costs incurred by him in changing
the method of working or in the provision and use of other additional plant.
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21.

CANCELLATION DUE TO SLOW PROGRESS

If the Project Supervisor shall be of the opinion that having regard to the state of the works
at any time, the contractor will be unable to complete any section of the works by the time
specified or by such extension thereof as he may be entitled to under the contract and the
contractor has failed to carry out steps and to expedite the work in accordance with the
conditions of contract or, if the Project Supervisor is of the opinion that such steps are
inadequate, the Project Supervisor may by written order omit the whole or any part of the
uncompleted work included in that section and the employer shall be at liberty to execute such
omitted work by his own workmen or by other contractors. If the cost of such omitted or
uncompleted work shall exceed the sum which would have been payable to the contractor on
due completion of the said work, then the contractor shall, upon demand, pay to the employer
the amount of such excess and it shall be deemed a debt due by the contractor to the employer
and shall be recoverable accordingly.

22.PROTECTION FROM WEATHER AND FLOODS

23.

The contractor shall keep the works well drained until the Project Supervisor certifies that the
whole of the works is substantially complete and shall ensure that so far as is practicable all
work is carried out in the dry. Excavated areas shall be kept well drained and free from
standing water.

The contractor shall construct, operate and maintain all temporary dams, watercourses and
other works of all kinds including pumping and well point dewatering plant that may be
necessary to exclude water from the works while construction is in progress. Such temporary
works and plant shall not be removed without the approval of the Project Supervisor’s
representative.

Notwithstanding any approval by the Project Supervisor of the contractor’s arrangements for
the exclusion of water, the contractor shall be responsible for the sufficiency thereof and for
keeping the works safe at all times particularly during any floods and for making good at his
own expense any damage to the works including any that may be attributable to flood. Any
loss of production or additional costs of any kind that may result from floods shall be at the
contractor’s own risk.(Without any compensation)

CLEARING AWAY

The contractor shall take down and clear away all plan and temporary works, including sheds,
mess rooms, sanitary conveniences, offices, latrines, sign-boards, and other temporary works,
unless otherwise described, and make good.

The contractor shall remove all existing rubbish and debris and surplus materials from the site
as they accumulate and at completion, and clean all surfaces, including those of the affected
portions of the existing premises, internally and externally, remove stains and touch up paint
work and polished work, and leave the works clean and to the satisfaction of the Project
Supervisor at completion.
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24,

25.

26.

TESTS FOR WATERT LEAKAGE OF STRUCTURES

When ordered by the Project Supervisor the structures shall be tested with water by the
contractor.
The structure when filled shall satisfy the test if at the end of one week no leakage is apparent.

TESTING ON COMPLETION

The Project Supervisor may before issuing the certificate of completion require any part of
the works to be tested for conformity with the specification. Such tests shall be made at the
contractor’s expense.

INSPECTION

If work to be done away from the construction site is to be inspected on behalf of the employer
during its fabrication, manufacture, or testing, or before shipment the contractor shall give
notice to the Project Supervisor of the place and time where such fabrication, manufacture,
testing, or shipping is to be done. Such notice shall be in writing and delivered to the Project
Supervisor in ample time so that the necessary arrangements for the inspection can be made.

In respect of all items of equipment and materials to be imported for incorporation in the
permanent works the contractor shall submit to the Project Supervisor’s representative in the
English language inspection and test reports issued in the country of origin and certified by an
independent inspector or inspection firm of international repute approved in advance by the
Project Supervisor. The reports shall certify that all such items are in full compliance with
the contract requirements and specifications and shall be accompanied by full details of
sampling, inspection and test results. Each such report shall be submitted prior to the shipment
of the related items to the site.

No extension of time on account of delays due to inspection shall be granted as such time as
is needed for inspection shall be considered to have been considered in the schedule of the
works.

Material and equipment procured within the country for incorporation in the permanent works
shall be inspected at the place of origin by competent and experienced specialized personnel
appointed by the contractor and approved by the Project Supervisor. Inspection and test
reports certifying that the related item is in full compliance with the contract requirements and
specification shall be submitted prior to its incorporation in the works.

The certification herein prescribed shall be submitted whether or not the Project Supervisor
or his representative has exercised the right to witness test or make inspections at the point or
origin. The Project Supervisor shall be entitled to apply the conditions of contract in respect
of items not so certified. Certification shall be furnished at the contractor’s expense. It shall
not relieve the contractor of the obligation to ensure that all material and workmanship
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27,

28.

29.

incorporated in the works shall be in full compliance with the contract requirements and
specification at the time of final handing over of the completed works.

PROTECTION OF FINISHES

The contractor shall take every care to prevent damage to the works from whatever cause and
shall ensure that adequate protection is given to all works from the activities of following
trades and nominated subcontractors. Vulnerable parts of the work particularly liable to
damage shall be protected as may be reasonably required by the Project Supervisor’s
representative.

PROTECTIVE EQUIPMENT AND CLOTHING

The contractor shall provide and maintain all necessary protective and safety equipment and
clothing for the operative and site staff.

METHODS OF MEASUREMENT AND PAYMENT

29.1 Description

This section covers methods of measurement and payment for items of work under this
contract.

The total tender price shall cover all work required by the contract documents. All costs
in connection with the proper and successful completion of the work, including furnishing
all materials, equipment supplies, and appurtenances; providing all construction plant,
equipment, tools, testing ,and performing all necessary labor and supervision to fully
complete the work, shall be included in the unit price and lump sum price bid. All work
not specifically set forth as a pay item in the Bill of Quantities shall be considered as
subsidiary obligation of contractor and all costs in connection therewith shall be included
in the prices bid.

29.2 Quantities

30.

All estimated quantities stipulated in the tender form or other contract documents are
approximate and are to be used only (a) as a basis for estimating the probable cost of the
work and (b) for the purpose of comparing the bids submitted for the work. The actual
amounts of work done under unit price items may differ from the estimated quantities.
The basis of payment for work will be the actual work done and paid using the unit price
rate (re-measured) .Contractor agrees that he will make no claim for damages, anticipated
profits, or otherwise on account of any difference between the amounts of work actually
performed and the estimated amounts.

DEMOLISHED MATERIAL:
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The contractor shall at his expense progressively remove transport out of the site to
approved dump site all surplus materials rubble and debris from the site.

31.QUALITY OF WORKS AND MATERIALS (SAMPLEYS)

The contractor shall submit samples of materials the contractor intends to use within the
project, all such materials should be tested through a competent laboratory with a wide
reputation to enable the supervisor to issue his approval in due time before incorporating these
materials in the work. Should in the supervisor's opinion the samples so prepared by the
contractor, not meet the requirements of the specifications, the contractor shall prepare a new
sample until it is approved by the Project Supervisor, such approval will never relieve the
contractor from any of his obligations. All costs in connection with preparing the said works
samples under the provisions of this clause shall be at the contractor's expense.

32.TEST'S RESPONSIBILITY

The contractor shall be responsible for all the obligations in concern with tests required
throughout the specifications and the supervisor's instructions, tests shall be made at the
contractor’s expense, obligations in concern of the tests needed for quality control arrangements,
all the tests should be carried out by a competent laboratory having a very wide reputation and to
be in previously approved by the supervisor. If the result of any of the tests required does not
meet entirely or partially the technical specification, all the defected works should be removed
and replaced making good and retested, the contractor shall bear the full responsibility of the
entire obligations of the costs of removal, replacing, making good, test expenditures at the
contractor's own expense.

33.SITE INVESTIGATION

The contractor shall be deemed to have visited the site of works and satisfied himself to the
nature of the ground and made himself conversant with the local condition to be encountered
during the execution of each contract, and his unit rates in the bill of quantities have included all
the necessary cost to execute the works.
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Technical Specifications

1. CONCRETE

1.1 General

Unless otherwise authorized by the Project Supervisor, concrete shall be machine mixed.
The mixing of concrete or mortar shall not be permitted when the temperature is above 40 C
or when the temperature is below 5 C.
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1.2 Mixing on Site
- Concrete shall be thoroughly mixed in a batch mixer conforming to the requirements of
B.S. 1305 Batch type concrete mixers which will ensure a uniform distribution of the
materials throughout the mass.

- All concrete shall be mixed for a period of not less than 1 ¥2 minutes after all materials,
including water, are in the mixer. During the period of the mixing the mixer shall operate
at the speed for which it has been designed, but this speed shall be not less than 14 nor
more than 20 revolutions per minute.

- The first batch of concrete material placed in the mixer shall contain sufficient excess of
cement, sand and water to coat the inside of the drum without reducing the required
mortar content of the mix. Upon the cessation of mixing for a considerable period, the
mixer shall be thoroughly cleaned.

2. METAL WORKS

2.1 Scope

- These specifications cover ferrous and non-ferrous works intended to be used in the
project; all in accordance with the Drawings and as directed by the Project Supervisor.

- The contractor shall ensure of all dimensions on the site and clear them in detailed shop
drawings for approval by the Project Supervisor.

- The contractor should provide the Project Supervisor with detailed shopdrawings for
aluminum works that will be installed, in addition to providing samples of profiles,
method of statement, accessories and hardware in order to have a written approval prior
to starting.

2.2 Materials

2.2.1 Steel
Steel plates, and structural steel shaped sections shall conform to the requirements of edition for
structural sections.

2.2.2 Aluminum
The Aluminum used should be approved type by the Palestinian Standards Institute, as indicated
in the specifications and Bill of Quantities.

2.2.3 Bolts, Nuts and Washers
- Bolts and nuts shall conform to the requirements of (British Standard)B.S. 4190: 1.S.0.
metric black hexagon bolts, screws and nuts.(PTA Brand)
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- Plain washers shall be made of steel. Taper or other specially shaped washers shall be
made of steel or malleable cast iron and shall conform to the requirements of B.S. 4320,
metal washers for general Project Supervising purposes.

2.2.4 Galvanized Steel Pipes
Galvanized steel pipes shall conform to the requirements of B.S. 1287 - 1.S.0. "Medium
Series".

2.3 Description of Steel
- Steel to be used for all the works must be new and have never used before and must be
free of rust and crusts. The steel bar,beam or plate should not be welded pieces but one
unit.
- The steel profiles and tubes used should be sound and free of defects like buckling,
bending, and cracking or other. The tolerances in sections of steel shall not more than
0.30 mm for thickness and 0.50 mm for other dimensions.

2.4 Description of Aluminum
- All of aluminum profiles should be according to the drawings and not be less than the
following:
1. The thickness of aluminum profiles used for sliding doors and windows should not be
less than (2mmz=0.1)
2. The thickness of aluminum profiles used for hinged doors and windows should not less
than 2 mm.
3. The thickness of powder coating at profile should not less than 60 micron at least.

2.5 Manufacturing and fixing of steel works:
2.5.1 General
- The Contractor shall be responsible for the correctness and accuracy of the dimensions of
the finished items. He shall therefore carefully check the dimensions indicated on the
Drawings, verify any change and ascertain the sizes on the site which will enable him to
prepare final working drawings for fabrication and erection purpose.
- Such drawings shall be submitted to the Project Supervisor for his verification and
approval.
- Fabrication orders can only take place after the contractor obtains, in writing, the
approval of the Project Supervisor for the drawings.

2.5.2 Hollow Metal Door Frames

Hollow metal door’s frames shall be made of the profiles and sizes shown on the drawings and
obtained from an approved manufacturer. The door frames shall be with minimum 3.0 mm thick,
twice laminated steel sections and be delivered to site complete with a factory applied anti-
corrosive plastic coating., ties cast to backs of frames for building in and rubber silencers on the
frame.

2.6 Workmanship
2.6.1 Aluminum elements
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The glass used should be transparent glass with a thickness of 4 mm or if stated
otherwise.

The Aluminum used is coated with hot dipped polyester powder (paint thickness should
not less than 60 microns).

Aluminum should be colored type and color choice as instructed by supervisor Project
Supervisor.

Those screws should have enough size and length to fix the frames strongly as required
and the approval of Project Supervisor.

The hardware and accessories should be made of aluminum (Allen key corners, rails,
locks, handles... etc.) of the same type of profiles required and shall be of solid hardware
durable and shaped.

The used wheel rollers should be spherical ball bearing.

The locks should be secured and from approved type by the Project Supervisor.

The closing kit and tapes used to prevent water and air leakage.

The Project Supervisor approval should be obtained for the color and appearance of the
coating surface of aluminum before industrialization and supplying materials.

Gap spaces between aluminum and architectural openings for doors and windows should
be packed with a silicon paste injected from both sides to ensure full closure. The color of
silicon must be fit to the color of aluminum.

The contractor is responsible for all works of aluminum during and after installation until
handing over the project.

Installation of glass must be using strip of rubber between aluminum and glass from
inside and outside.

2.6.2 Steel elements

All steel works should be done with professional manner and welding must be hidden,
not appeared on the face and polished.

All steel parts shall be accurately set out, cut, framed, assembled and executed using
proper bolts or welding electrodes.

All cut parts shall be sawn cut; no oxygen burning shall be permitted except for pipe
supports.

All welding shall be electrical welding, clean and of proper workmanship. All cut parts
and welded sections shall be ground, even and filed smooth with rounded edges.

No allowable showing any signs of knocks or any type of cavity in steel and should be all
contact links arbitrator well without leaving any vacuum or clear signals welding
redundant on the face

Costs of making holes well done and recovered are responsible of contractor with his
OWn COSts.

Making doors and windows accurately and proficiently duly taking into account that are
made all welding by professionals and skilled labors with expertise in this area, and
automatically clean all welded links and to get a smooth surface without protrusions
Stored all produced parts prior to installation in a dry place and the process of being
transfer without scratches.

The contractor shall provide samples of any section for approval by Project Supervisor
before Fix door’s frames.
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2.6.3

All work shall be erected plumb and true to lines and rigidly secured to walls, floors or
ceilings as shown on Drawings and to the satisfaction of the Project Supervisor.
Welding work is along the flat welding (stitching along the line of welding)

Welding

Welding surfaces shall be clean, free cobalt, rust and other materials that will have the
opposite effect on the welding by skilled professionals with expertise in this area.
Prohibits a welding operations in the up-normal weather conditions such rain, strong
winds, or when temperatures fall to zero (0 °c), unless action was taken to ensure that the
impact of these conditions on welding operations, and the approval of Project Supervisor.
The intensity of electricity used in welding operations shall be located within the
established range of welding rods, and then welding process is the movement of
fluctuations consecutive start of the first welding and so close, and being removed from
the slag welding operations abreast so that each layer of the welding layers completely
clean before the following class action.

Prohibits any subsequent operations for one welding process unless after the disclosure of
welding by Project Supervisor and approval, and is not being disclosed mentioned before
passing 72 hours after the end of operations.

Must provide workers with masks, protective glasses and gloves, and necessary to safe
them during welding operations.

Welding work is along the flat welding (stitching along the line of welding).

2.7 Galvanized steel covers

Galvanized steel covers shall be galvanized mild steel with raised threads of Durbar
pattern or similar approved by the Project Supervisor.

The covers shall support on galvanized mild steel frames. The frames shall have mitered
and welded corners, with welded fishtail anchors at not greater than 1m centers, all
galvanized after fabrications.

3. ROOFING, WATERPROOFING AND THERMAL INSULATION

3.1 Preparation

All surfaces must be clean sound, and free from oil, grease and all loosely adherent
materials.

Wire brush, sand blast or grit blasting may be used to remove any surplus adhered to
steel.

The contractor must submit a request for all materials for Project Supervisor approval.

3.2 Materials

3.2.1 Rubber

The rubber water-stop shall be fabricated from a high-grade, tread-type compound. The basic
polymer shall be natural rubber or a synthetic rubber.

3.3 Thermal Insulation
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Criteria, design aspects, implementation methodology and relevant materials of the thermal
insulation must be according to the Palestinian Code for Energy Efficient Building and using
the supplementary Guidelines.

4. PLUMPING AND SANITARY INSTALLATIONS

4.1 Drainage and Waste Systems

- These systems shall be subject to a water test prior to being covered and also tested for
water tightness after backfilling.

- On any section of the pipe under test the head of water applied shall not be less than 3.00
meters and not greater than 6.00 meters. Tests shall be maintained for 20 minutes, and
any defects shall be rectified and the test reapplied to the complete satisfaction of the
Project Supervisor.
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