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CALL FOR TENDER ACTED [Lebanon] 
Instructions to Bidders 

Date:  23/09/2022 

Tender N°: T/11EKA/D65/ALP-ALR-ALL-ALS/BRT/PGR/23092022 

Through this tender ACTED is requesting a company to provide detailed written offers for the supply of the following products: 

PRODUCT SPECIFICATIONS: 

1. Description: Lehfed Water pumping station (WORKS) 

2. Product class / category: WORKS 

3. Made in (origin of product): Various 

4. Product stage: Works / Products: Final 

5. Quantity/unit: Water pumping station 

6. Packaging requested: Works 

A detailed list of requested products is provided in the attached Offer Form. 

RESPONSIBILITIES OF THE SUPPLIER: 

1. Place of delivery: Lehfed 

2. INCOTERM (delivery conditions): DDP Lehfed, Jbeil district LEBANON 

3. Maximum date of delivery: 12 months after contract signature 

4. Minimum offer validity period required: 9 months minimum 

The responses to this call for tender shall include the following elements: 

1 The present Instructions to Bidders (PRO-05) signed & stamped by the Bidder 

2 An original Offer Form (PRO-06) dated, filled, signed & stamped by the Bidder (detailed as per the requested currency USD) 



 

 

 

 2 / 123 
 

 

LOGISTICS 
PRO-05 

Version 01/2022 

3 The Supplier Questionnaire Form (PRO-06.1) dated, filled, signed & stamped by the Bidder  

4 ACTED Ethical Declaration (PRO-06.2) dated, filled, signed & stamped by the Bidder 

5 The Bidder’s official registration documents 

6 A copy of the Bidder’s legal representative ID or passport 

7 ACTED’s General Conditions for Purchase signed & stamped by the Bidder 

8 Datasheets requested in the Offer Form (PRO-06) in a separate sealed envelope (if relevant) 

9 The Bidder’s Checklist (PRO-06.3) dated, filled, signed & stamped by the Bidder 

10 Temporary Insurance Value: 60,000 USD (Sixty Thousand USD only) either as Bank guarantee or as a Bankers check.  

11 A catalogue and technical specifications of the products or if there are different options 

12 Proofs of past performances in a similar field of activity (eg past deliveries of similar items) 

 
It is important to note that all documents must be filled, dated, signed & stamped by the Bidders in order to be considered as eligible. ACTED only accepts bids 
that have been filled in in either English or French. 
 
GENERAL CONDITIONS: 

1. The closing date of this tender is 14/10/2022 at 5.00 PM in ACTED office at the following address: Atomium Tower, Bloc A, Second lower floor, Achrafieh, 
Beirut, Lebanon 

2. The submission of an offer by a bidder to this call for tender may not result in the award of a contract. 

3. The offer must be submitted to ACTED Logistics department in a sealed envelope marked “Not to be opened before 17/10/2022 ” and the Tender reference number 
above. 

4. Late offers will not be considered. 

5. To ensure that funds are used exclusively for humanitarian purposes and in accordance with donors’ compliance requirements, all offers are subject to the condition 
that contractors do not appear on anti-terrorism lists, in line with ACTED’s anti-terrorism policy. To this end, ACTED reserves the right to carry out anti-terrorism 
checks on any contractor, its board members, staff, volunteers, consultants, financial service providers and sub-contractors. 

6. Collusive practices are prohibited and will lead to offers rejection. 
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7. Mandatory site visit to be conducted on 03/10/2022 at 10:00 AM, all interested bidders are requested to send an email to Lebanon.tender@acted.org, CC Tender 
@acted.org, expressing their interest with the name and contact information of the representatives with the subject “11EKA: Registration to attend site visit for 
Water pumping station on 03/10/2022” before 30/09/2022 at 4.00 PM.  

8. ACTED adopts a zero-tolerance approach towards corruption and is committed to respecting the highest standards in terms of efficiency, responsibility 
and transparency in its activities. In particular, ACTED has adopted a participatory approach to promote and ensure transparency within the organization 
and set up a Transparency unit (supervised by the Director of Audit & Transparency) that can be reached through a dedicated phone number and e-mail 
address. As such, if you witness or suspect any unlawful, improper or unethical act or business practice (such as soliciting, accepting or attempting to 
provide or accept any kickback) during the tendering process, please contact the following phone number +33 6 07 22 46 28 and/or send an e-mail to 
transparency@acted.org. 

 
SPECIAL CONDITIONS: 

1.  Prices should include delivery costs to required locations. 

2. Mandatory site visit to be conducted on 03/10/2022 at 10:00 AM, all interested bidders are requested to send an email to Lebanon.tender@acted.org, CC Tender 
@acted.org, expressing their interest with the name and contact information of the representatives with the subject “11EKA: Registration to attend site visit for 
Water pumping station on 03/10/2022” before 30/09/2022 at 4.00 PM.  

3. ACTED reserves the right to modify or cancel the site visits. 

4. All works shall be awarded to one company. The tender is divided into 15 sections, so the Bidders should submit offers for every section, and a single contract, 
including all sections, will be concluded with the awarded Bidder 

5. ACTED reserves the right to select one or several sections of the BoQ depending on the budget availability 

6. Works duration is estimated at 12 months 

7. This project is funded by EU-MADAD and prices offered should be excluding VAT as this project is 100% VAT exempted 

8. Eligible or prohibited origin of goods and/or exclusions (if applicable): N/A 

9. Bidders’ selection criteria will be evaluated as described below: 

 
# Criteria Sub-criteria  Maximu

m Score 
0 (0 if info not provided) 0.5 1 2 3 

1 Experience Similar past 
contracts during 

last 5 years 
(With 

recommendation 
letters) 

1 The bidder has provided no past 
contract similar to the contract to 

award 

The bidder has 
provided at least TWO 
past contracts similar 

to the contract to 
award  

The bidder has provided at least FOUR 
past contracts similar to the contract to 

award 

N/A N/A 

Amount of past 
contracts  

(10 million USD 
in total) 

1 The amount of a similar past contract 
provided is below the indicated 

amount to be awarded 

The amount of a 
similar past contract 
provided is equal to 
the indicated amount 

to be awarded 

The amount of a similar past contract 
provided is above the contract amount to 

be awarded 

N/A N/A 

mailto:Lebanon.tender@acted.org
mailto:transparency@acted.org
mailto:Lebanon.tender@acted.org
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Positive past 
experience with 

ACTED 

1 The bidder proved weaknesses in 
executing pas contracts awarded by 

ACTED as per supplier database  

N/A The bidder has a positive record as per 
ACTED supplier database  

N/A N/A 

Number of years 
in business 

1 The bidder has been working in this 
business for less than 5 years 

The bidder has been 
working in this 

business for less than 
10 years 

The bidder has been working in this 
business for 10 years or more than 10 

years 

N/A N/A 

Defect and 
liability 

2 The supplier offers 0 year of warranty 
on provided items 

N/A The supplier offers 1 year of warranty on 
provided items 

The supplier offers 2 years or 
more of warranty on provided 

items 

N/A 

10. Bids award criteria will be assessed through a: Scoring method

11. Note: The scoring method consists in assessing all eligible offers based on a pre-defined scoring scale for each selection and/or award criteria. The best rated offer
will be selected at the end of this process. Price may not account for less than 50% of the final score, unless authorized otherwise and stated in the present
Instructions to Bidders.

Criteria Sub-criteria Maxi
mum 
Score 

0 (0 if info not provided) 1 2 3 4 5 

3 Price N/A 50 The price is scored proportionally from the lowest bid price 

4 Quality N/A 30 Only 50% or less of the 
materials are submitted 

and comply with the 
specifications provided 

Only 60% or less of the materials are 
submitted and comply with the 

specifications provided 

Only 70% or less of the 
materials are submitted 

and comply with the 
specifications provided 

Only 80% or less of the materials 
are submitted and comply with the 

specifications provided 

Only 90% or less of the 
materials are submitted and 

comply with the specifications 
provided 

100% or less of the 
materials are submitted 

and comply with the 
specifications provided 

5 Availability Delivery 
time 

14 For more than 2 months 
exceeding delivery time 

of 12 months 

For more than 1.5 months 
exceeding delivery time of 12 

months 

For more than 1 month 
exceeding delivery time 

of 12 months 

For more than 15 days exceeding 
delivery time of 12 months 

For more than 5 days 
exceeding delivery time of 12 

months 

Equal or lower than 
requested delivery time 

BON
US 

Social and environmental 
impact 

5 N/A To be argued upon carbon 
footprint or other 

environmental benefits 
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12. ACTED’s Special Conditions for Purchase for this tender are attached for the information of Bidders. When sending their offers to the present call for tender, Bidders
acknowledge their agreement with these terms & conditions.

Company Name: _________________________ 

Authorized Representative Name: _________________________ 

Signature: _________________________ 

Stamp:  _________________________ 
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OFFER FORM ACTED Lebanon 
 
Tender N° (filled in by ACTED): T/11EKA/D65/ALP-ALR-ALL-ALS/BRT/23-09-2022 
 
Order ID (filled in by ACTED): OF/11EKA/D65/ALP-ALR-ALL-ALS/BRT/PGR/31-08-2022 
 
Date (filled in by Bidders):   
 

To be Filled by Bidder (COMPULSORY) 

 
I undersigned (to be filled in by the Bidder) _____________________________________________________________________________________________________ 
agree to provide ACTED, non-profit NGO, with items answering the following specifications, according to the general conditions and responsibilities that I engage myself to 
follow. 

Company’s Name  
(as per registration documents) 

 

Company Authorized Representative’s Name 
(as per registration documents or duly signed Power of 
Attorney) 

 

Company Registration Number   
 

 

Registration body 
 

 

Company’s mailing address 
Shop/Office/Building No 
Street name 
City 
Governorate/province/district 
Country 

 

Commercial representative for the bid  
(if different from authorized representative) 

 

Phone contact number 
Landline 
Mobile No 

 

Email address 
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PLEASE FILL IN THE FOLLOWING TABLES, ONE FOR EACH SECTION: 

- If the tender is divided into sections, the Bidder must bid for all sections. Each section may not be subject to a separate contract and the quantities indicated for 
the different sections cannot be divided. The Bidder must offer all items & quantities indicated for each section. Bids for part of a section only will not be 
considered. 

UNIT AND TOTAL PRICES MUST BE INCLUSIVE OF ALL COSTS (MATERIALS, EQUIPMENT, WORKERS, INSURANCES, ETC.) AND DELIVERY COSTS TO THE SITE LOCATION. 
ALL PRICES MUST BE EXCLUDING VAT AS THE PROJECT IS EXEMPTED FROM VAT BY A DECISION FROM THE MINISTRY OF FINANCE 
 
TECHNICAL SPECIFICATIONS 
PLEASE ATTACH ANY TECHNICAL PROPOSAL, DRAWINGS AND DESIGNS AS PER ATTACHED TERMS OF REFERENCE. 
 

N° Works Deliverables 

 
Attach 

relevant 
datasheets 

for each item 

Unit1 Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price for 
labor excluding 

taxes  
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

SECTION 1: GENERAL TASK 
 

1 Site mobilization 
including: equipment 
of site (asphalt, cutter, 
JCB, air compressor, 
hand compactor, 
various tools plus all 
the equipment needed 
for execution of 
work…) 

 LS 
 

1      

2 The construction 
contractor shall 
submit shop drawings 
for the Engineer's 

 LS 1      

 
1 Please note that ACTED works contracts are base on an obligation of result, and not based on time consumption. Therefore, ACTED will not consider offers based on man-days as a unit. Offers 
must be submitted all costs and taxes inclusive for each deliverable. 
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approval as per 
requirements set in 
the Subcontract.  

3 The construction 
contractor shall 
provide two 
temporary signboards, 
as per the templates in 
the technical 
specification annexes. 

 ea 2      

4 Subcontractor shall 
abide by the safety 
rules and regulations 
as per the contract 
agreement and ACTED 
safety policy. 
Subcontractor shall be 
responsible of all 
safety issues onsite 
and shall provide the 
necessary safety tools 
and equipment to 
maintain and ensure 
safety culture at all 
times. Subcontractor 
shall submit a health 
and safety plan to be 
approved by Engineer 
prior to start of work. 
Cost in relation to 
compliance with the 
Health and Safety 
requirements of the 
project as described in 

 LS 1      
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specification and all 
requirements of the 
Tender including 
provision of Personnel 
Protection Equipment 
(PPE) to staff, traffic 
control and safety 
measure, fencing of 
site, provision of 
safety and warning 
signs, barricades, 
concrete barriers, etc. 

Demobilization and 
cleaning of sites 

LS 1 

Provide training to 
concerned 
stakeholders. The 2-
days training shall 
cover the following: 
- control room 
operation & safety 
measures 
- Pumping station & 
Chlorination operation 
& Safety measures 
- Any additional 
required training by 
ACTED Training officer 
-Submission of 
Handing over 
documents and O&M 
manuals 

LS 1 
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 Insurances requested 
by ACTED as per 
contract agreement  

 LS 1      

 Submission of As-Built 
drawings for the whole 
project. 

 LS 1      

 Total price USD 
 

SECTION 2: LEHFED WELL EQUIPPING 

N° Works Deliverables 

 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price for 
labor excluding 

taxes  
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Pumpset and accessories 

1.1 Supply, transport and 
installation of a 
complete submersible 
pump set (pump and 
motor) of the 
following 
specifications: 
Flow : 11 l/s. 
T.M.H :440 m 
Efficiency : minimum 
70% at duty point 
Motor Electrical input : 
3P, 380 Volts, 50 Hz  
Motor to be equipped 
with temperature 
sensor to be 
connected to the 
control panel with 

 LS 1      



 

 

 

 11 / 123 
 

 

LOGISTICS 
PRO-05 

Version 01/2022 

motor temperature 
monitoring device 
PT100. 
max O.D 8" 

2 Supply, transport and 
installation of Electric 
driving panel for 
submersible pump, 
including soft start 
device for 90 HP 
electric motor, PLC,  
VFD (Variable 
Frequency Drive) to 
operate pumpset at 
various flows and fixed  
head, electric power 
breaker 3x200 amp 
with high upturning 
capacity min 36 KA 
under 380V. All 
protection relays 
(voltage fluctuation 
phase failure, phase 
inversion, water level, 
high/low pressure, 
flow switch) including 
Mimic panel and 
Control accessories 
(PLC, RTU, 
programming, 
transmission cables,  
etc…).All components 
to be housed inside 
IP55 steel cabinet. 

 LS 1      
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3 Supply, transport and 
installation of 3x70 
mm2 XLPE electrical 
cable 3 phase  
between motor and 
control panel for the 
above submersible 
set. 

 LM 
 

840 
 

     

4 Supply, transport and 
installation of 
Piezoresistive water 
level Sensor 4-20mA  

 ea 1      

1.5 Supply, transport and 
installation inside 
control panel of digital 
indicator for PT100 & 
Piezoresistive sensor 

 ea 2      

1.6 Supply, transport and 
installation of water 
level electrode sensors 
for minimum and 
maximum level 
control. 

 LS 1      

1.7 Supply, transport and 
installation of a new 
dip tube (piezometer 
pipe PVC) 50mm for 
well monitoring  

 LM 420      

1.8 Supply, transport and 
installation of control 
cables for level 
electrodes 3.x2.5 
sqmm 

 LM 420      
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1.9 Supply, transport and 
installation of control 
cables Polyurethane 
molded vented with 
air tube, 4 conductors 
for water level 
transmitter sensor. 

 LM 400      

1.10 Supply, transport and 
installation of control 
cables for PT100 
thermo-probes 3x.2.5 
sqmm 

 LM 420      

1.11 Supply, transport and 
installation of new DN 
100 steel rising main : 
Threaded, seamless as 
per API 5L Grade B, 
with internal Epoxy 
coating suitable for 
potable water. 

 LM 400      

2 HYDRAULIC ACCESSORIES 

2.1 Supply, transport and 
installation a Pressure 
gauge glycerin type, of 
10 bars gradation at 
the wellhead 
discharge. 

 Ea 2      

2.2 Supply, transport and 
installation a flanged 
Well Service Air Valve 
DN 60 mm PN25 
including isolation 
valve PN 16 at the 
wellhead. 

 Ea 1      
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2.3 Supply, transport and 
installation Spring 
loaded Check Valve 
DN100 mm PN25 with 
flanges at the 
wellhead discharge. 

 Ea 1      

2.4 Supply, transport and 
installation a PN25 
Gate valve DN100mm 
with flanges at the 
wellhead. 

 Ea 2      

2.5 Supply, transport and 
installation a 
electromagnetic flow 
meter DN100 PN25 at 
the wellhead 
discharge with data 
transmitter and digital 
indicator 

 Ea 1      

2.6 Supply, transport and 
installation of a gate 
valve DN100 mm 
PN25 with flanges to a  
T-connection 
(100x100x100) for the 
drainage through a 3 
m steel pipe (DN100) 
at the wellhead. 

 Ea 1      

2.7 Supply, transport and 
installation of a flow 
switch PN25. 

 ea 1      

2.8 Supply, transport and 
installation of a 
pressure switch PN25 

 Ea 1      
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2.9 Supply, transport and 
installation of 
Universal Joints  PN25 
DN 100mm with all 
related accessories. 

 Ea 2      

3 Reinforced Concrete valve chamber 

3.1 Construction of  
reinforced concrete 
Wellhead valve 
chamber (5 x1.6x 2 m - 
outside dimensions)  
with epoxy coated 
steel cover (3x1.2m) to 
host the wellhead 
accessories, including 
excavation works, 
waterproofing, etc. 

 Ea 1      

3.2 Supply , transport and 
install of PVC plastic 
pipe 4 inches for 
power and control 
cables 

 LM 10      

3.3 Supply, transport and 
installation of 
inspection pits for 
control cables  

 Ea 1      

3.4 Supply transport and 
installation of 
interlock concrete tiles 
for electric cables 
protection  

 LM 10      

4 Pressure Surge Anti-Hammer Relief Valve 

4.1 Supply transport and 
installation DN 100 

 Unit 1      
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PN25 Anti-hammer 
relief valve with all 
needed, flanges, bolts, 
nuts and rubber joints 
to complete the 
installation. 

4.2 Supply transport and 
installation of 
Isolation Gate Valve 
DN 100 PN25 including 
all needs flanges, 
bolts, nuts and rubber 
joints to complete the 
installation. 

 Unit 1      

4.3 Supply transport and 
installation of Flanged 
Tee (100 x 100 x 100) 
DN 100 PN25 including 
all needs bolts, nuts 
and rubber joints to 
complete the 
installation. 

 Unit 1      

5 TESTING 

5.1 Testing of the 
submersible pump 
and installed 
equipment and 
monitoring of the 
system during 
pumping to the 
reservoir. 

 ea 1      

 Total price (USD)  
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SECTION 3: LEHFED CONTROL ROOM 

N° Works Deliverables 

Attach 
relevant 

datasheets 
for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Lower Slab Excavation 

1.1 Excavation in all kind 
of earth to reach 
appropriate depth for 
structure foundation. 

 m3 25      

1.2 Concrete blinding 10 
cm thick 150 kg/m3 

 m3 
 

1      

2 Concrete Works 

2.1 Reinforced concrete 
for Structure's 
foundation, columns, 
slabls and lintels, 400 
kg/m3 of cement and 
compressive strength 
value to exceed 350 
kg/cm2 at 28 days. 
Including steel 
reinforcement as per 
attached drawings  

 m3 
 

6      

3 Block works:  

3.1 Double wall Hollow 
block 10 cm thick, for 
the exterior walls of 

 m2 
 

27      
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the pumping station. 
Including the cost of 
block, cement for 
mortar, labors and all 
necessary materials 
and tools to build the 
room as required and 
directed by an 
Engineer.  

3.2 Supply, transport and 
installation of 5 cm 
extruded polysterene 
for insulation between 
the exterior double 
walls 

 m2 
 

27      

4 Plastering, Painting and Waterproofing 

4.1 Plastering of external 
control room walls 
minimum thickness 
1.5cm 

 m2 
 

27      

4.2 Plastering of internal 
walls & ceiling in PS 
minimum thickness 
1.5cm 

 m2 
 

33      

4.3 Painting of 
appropriate and 
approved material by 
Engineer to be applied 
on internal walls and 
ceiling to include the 
supply, transportation, 
storing and placing of 
paint including labor, 
paint material, all 

 m2 
 

60      
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needed mixing 
materials and placing, 
providing scaffolds, 
tools, accessories and 
all necessary materials 
where needed. 

4.4 Fairfaced concrete for 
parapet 

 m2 
 

10      

4.5 Waterproofing of roof 
slabs, to include 
Primary Coat, SBS 
Waterproof 
membrane, NON 
WOVEN polyestser 
protection sheet, 
thermal insulation, 
gravel layer and 
concrete blocks 

 m2 
 

5      

5 Tiling Works 

5.1 Ceramic enameled 
tiles (30x30) for the 
floor of control room 
including labor, sand, 
cement mortar, 
polished ceramic tiles 
and all necessary 
materials where 
needed and directed 
by the Engineer. 

 m2 
 

5      

5.2 Skirting for the 
ceramic tiles, including 
labor, cement mortar 
polishing, tools, 
accessories and all 

 LM 
 

10      
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necessary materials 
where needed and as 
directed by the 
Engineer. 

6 Steel works 

6.1 Supply, transport, and 
installation of Steel 
Door with blades 
opening, size 1.00 x 
2.20 meters, including 
the cost of painting, 
epoxy coating, glass, 
heavy duty hinges, 
lock, knob and all 
necessary accessories 
that needed for 
complete door. 

 ea 1      

6.2 Supply, transport, and 
installation of 
reinforced aluminium 
window (sliding panel 
type), size 1.10x1.20 
meters, including the 
cost of painting, glass, 
hinges, knob and all 
necessary accessories 
for complete window.  

 ea 1      

6.3 Steel protection for 
external windows 

 ea 1      

7 Electrical Works: 
The price shall include 
all the necessary works 
to complete the 
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installation of the 
control room.  

7.1 Led light Bulb  ea 1      

7.2 Electrical outlet (16A, 
250 V) 

 ea 3      

7.3 LED Waterproof Mural 
Lighting (100W lamp) 

 ea 1      

7.4 120 mm x 20 mm 60 W 
LED lamp fixtures  

 ea 1      

7.5 main power breaker  ea 1      

7.6 Junction box  ea 1      

7.7 Grounding system for 
the whole station- 
Lightning & Surge 
Protections 

 LS 1      

7.8 
 

Battery operated 
emergency lights 

 ea 1      

8 Sanitary Works 

8.1 Roof Rain Water 
Drainage Pipe (GS 100 
mm) 

 LM 7      

8.2 Floor drain  ea 1      

Total price (USD)  
 

SECTION 4: LEHFED CONTROL ROOM (ADDITIONAL ITEMS) 

N° Works Deliverables 

 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Construction of main fence around Control room 
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1.1 Excavations for fence 
tiebeams 50 x 60 cm 

 LM 20      

1.2 Reinforced concrete 
for Tie beams for fence 
support, 350 kg/m3 of 
cement and 
compressive strength 
value to exceed 300 
kg/cm2 at 28 days. 
Including steel 
reinforcement (110 
kg/m3) min.  

 m3 
 

4      

1.3 Reinforced concrete 
for columns 
35cmx35cm , fence 
side walls  and footings 
for access gates where 
needed, 350 kg/m3 of 
cement and 
compressive strength 
value to exceed 350 
kg/cm2 at 28 days. 
Including steel 
reinforcement as per 
attached drawings 
(minimum steel ratio 
140 kg/m3) 

 m3 
 

5      

1.4 Supply, transport & 
Installation of Steel 
wire mesh with lateral 
frame and 
reinforcement as per 
drawings minimum 
height 1 meter 

 LM 20      
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1.5 Steel access door 2 X 
1.75 meters as per 
attached drawings 

 LS 1      

1.6 Extra cover for fairface 
concrete surfaces 

 m2 
 

135      

1.7 Painting of 
appropriate and 
approved material by 
Engineer to be applied 
on external walls to 
include the supply, 
transportation, storing 
and placing of paint 
including labor, paint 
material, all needed 
mixing materials and 
placing, providing 
scaffolds, tools, 
accessories and all 
necessary materials 
where needed. 

 m2 
 

135      

2 Asphalt and TV 

2.1 Gravel or crashed rock 
material for Control 
room area, minimum 
thickness 0.2 m 

 m3 
 

6      

2.2 Asphalt Pavement for 
control room Area 

 m2 
 

20      

2.3 Supply transport and 
installation of 
curbstone for sidewalk 

 LM 
 

14      

2.4 Supply transport and 
installation of 

 m2 
 

10      
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concrete tiles for  
sidewalk 

3 Miscellaneous 

3.1 Supply, transport, and 
installation of 
permanent plexi 
signboard minimum 
size 60x100 cm, 
minimum thickness of 
5 mm, with special 
design according to 
ACTED specifications 

ea 1 

Total price (USD) 

SECTION 5: LEHFED CONTROL ROOM (ADDITIONAL ITEMS) 

N° Works Deliverables 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Stone cladding for 
external walls 7 cm 
minimum thickness 
with all related works 
including and not 
limited to, mortar 
supply jointing, labor 
cost, etc 

m2 27 

2 Supply, transport and 
installation of roof 
shed for the pumping 
station, including 
metalic support frame 

m2 15 
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of I-Beams 
dimessioned to 
withstand particular 
rainfall events as 
specified by LibNOR 
and roof tiles made 
from red brick clay, 
work to include all 
welding necessary 
frame construction, 
anchoring support for 
lateral frame, drainage 
gutter made of 
galvanized steel all 
around the roof cover 
shed and drainage 
piping to complete and 
connect rooftop to 
natural water courses. 

Total price (USD) 

SECTION 6: LEHFED CONNECTION PIPELINE - WELL HEAD TO NEW LIFT STATION 

N° Works Deliverables 

Attach 
relevant 

datasheets 
for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Pipe Excavation 

1.1 Excavations for  3 x DI 
DN100" pipe line  + 
DN63 mm HDPE pipes 
installation minimum 

LM 1,000 
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depth 1.2 m minimum 
width 1.2 m 
The price of one linear 
meter shall consist of 
the excavation and 
disposal of all 
materials of whatever 
type encountered in 
the work and breaking, 
removal and disposal 
of existing concrete or 
asphalt surfaces. It 
shall include but not be 
limited to excavation 
for roads, and 
manholes, etc… the 
price shall also include 
removing from the site 
and carting away to 
approved dumping 
sites of all excavated 
material that is not 
used for filling or 
backfilling. Excess 
groundwater shall be 
removed and where 
necessary, trench walls 
shall be shored or 
reinforced. 

1.2 Excavations for  3 x DI 
DN100" pipe line  pipes 
installation minimum 
depth 1.2 m minimum 
width 1 m 

 LM 100 
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The price of one linear 
meter shall consist of 
the excavation and 
disposal of all 
materials of whatever 
type encountered in 
the work and breaking, 
removal and disposal 
of existing concrete or 
asphalt surfaces. It 
shall include but not be 
limited to excavation 
for roads, and 
manholes, etc… the 
price shall also include 
removing from the site 
and carting away to 
approved dumping 
sites of all excavated 
material that is not 
used for filling or 
backfilling. Excess 
groundwater shall be 
removed and where 
necessary, trench walls 
shall be shored or 
reinforced. 

1.3 Excavations for  2 x 
DN100" pipe line 
installation minimum 
depth 1.2 m minimum 
width 0.8 m 
The price of one linear 
meter shall consist of 

 LM 1,700 
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the excavation and 
disposal of all 
materials of whatever 
type encountered in 
the work and breaking, 
removal and disposal 
of existing concrete or 
asphalt surfaces. It 
shall include but not be 
limited to excavation 
for roads, and 
manholes, etc… the 
price shall also include 
removing from the site 
and carting away to 
approved dumping 
sites of all excavated 
material that is not 
used for filling or 
backfilling. Excess 
groundwater shall be 
removed and where 
necessary, trench walls 
shall be shored or 
reinforced. 

1.4 Excavations for 
DN100" pipe line 
installation minimum 
depth 1.2 m minimum 
width 0.5 m 
The price of one linear 
meter shall consist of 
the excavation and 
disposal of all 

 LM 850 
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materials of whatever 
type encountered in 
the work and breaking, 
removal and disposal 
of existing concrete or 
asphalt surfaces. It 
shall include but not be 
limited to excavation 
for roads, and 
manholes, etc… the 
price shall also include 
removing from the site 
and carting away to 
approved dumping 
sites of all excavated 
material that is not 
used for filling or 
backfilling. Excess 
groundwater shall be 
removed and where 
necessary, trench walls 
shall be shored or 
reinforced. 

2 Pipe Laying & Testing 

2.1 Transport and 
installation of  the DN 
200 mm Ductile 
Iron,Class K9 pipes for 
potable water with 
nominal pressure of 40 
bars including 
transportation to site, 
storage and layout 

LM 240 
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inside excavated 
trenches. 

2.2 Supply and installation 
of  the DN 100 mm 
Ductile Iron,Class K9 
pipes for potable 
water with nominal 
pressure of 40 bars 
including 
transportation to site, 
storage and layout 
inside excavated 
trenches. 

 LM 5,700 
 

     

2.3 Supply and installation 
of 63 mm OD HDPE 
pipes PN 16 for 
potable water 
including 
transportation, 
handling and 
installation in trenches 

 LM 970 
 

     

2.4 Supply and installation 
of complete network 
accessories (K12) for 
Ductile Iron K9 pipes 
including, union 
coupling, tees, elbows, 
flanges adaptors as 
needed and instructed 
by supervising 
engineer 

 LS 1      

2.5 Supply and installation 
of complete network 
accessories for HDPE 

 LS 1      
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PN 16 pipes including, 
union coupling, tees, 
elbows, flanges 
adaptors as needed 
and instructed by 
supervising engineer 

2.6 Testing of  the installed 
HDPE pipes, and 
junctions, as per 
required specifications 

 EA 2 
 

     

2.7 Testing of  the installed 
Ductile Iron and 
junctions, as per 
required 
specifications. 

 EA 12 
 

     

2.8 Supply transport and 
installation of DN 63 
PN10 HDPE  for Pipe 
Telemetry between 
Well Head & 
Reservoirs 

 LM 4,000 
 

     

3 Foundation and Bedding 

3.1 Initial backfilling: 
Backfill bedding 
material shall be the 
specified suitable 
material ( free of 
rocks, stones, or hard 
clods more than 25 
mm  in diameter) and 
shall be placed in two 
stages: First stage: 
Backfill is placed 20 
cm under the bottom 

 m3 
 

1,600 
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of the pipe after 
removal of all ledge 
rock, boulders, and 
large stones. 
Second stage: Backfill 
is placed to 20 cm 
above the top of the 
pipe. 

3.2 Final backfill shall 
consist of placing the 
remaining backfill 
material from the top 
of the initial backfill to 
the ground surface, 
including mounding at 
the top of the trench. 
Final backfill material 
within 60 cm of the 
top of the pipe shall 
be free of debris or 
rocks larger than 80 
mm nominal 
diameter. Final backfill 
shall be placed in 
approximately 
uniform, compacted 
layers. Final backfill 
compaction and layer 
thickness 
requirements shall be 
as shown on the 
drawings and 
specifications. 

 LM 3,650 
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3.3 Final backfill shall 
consist of imported 
backfill material from 
the top of the initial 
backfill to the ground 
surface, including 
mounding at the top 
of the trench. Final 
backfill material within 
60cm of the top of the 
pipe shall be free of 
debris or rocks larger 
than 80mm nominal 
diameter. Final backfill 
shall be placed in 
approximately 
uniform, compacted 
layers. Final backfill 
compaction and layer 
thickness 
requirements shall be 
as shown on the 
drawings and 
specifications. 

 m3 
 

500 
 

     

4 Telemetry Cable and Inspection Pits 

4.1 Supply, transport, 
install & connection of  
Telemetry Cables 

  
LM 

4,000 
 

     

4.2 Supply Transport and 
installation of 
underground pre-
casted concerte 
junction box inclduing 
heavy duty cast iron 

 ea 60 
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cover for Telemetry 
Cables inspection 
including all civil works 

4.3 Supply, transport and 
installation of 
Piezoresistive water 
level Sensor 4-20mA  
for telemetry 
complete with all 
necessary electrical 
and civil works to put 
the system in service 
and commission to 
BMLWE 

 SET 
 

2 
 

     

5 Construction of reinforced concrete valve chamber with cast iron steel cover for connection at crossings and for drainage and air vents where indicated. 

5.1 Valve Chamber Type A  Unit 2      

5.2 Valve Chamber Type B  Unit 3      

5.3 Valve Chamber Type C  Unit 1      

6 Hydraulic accessories 

6.1 Supply, transport and installation of tees Class K12 with all related accessories 

6.1.1 Supply Transport and 
installation of Pressure 
Breaking Valve DN 100 
mm PN 25 

 Unit 
 

1      

6.1.2 Supply transport and 
installation of  DN 
50mm PN 40 Pressure 
Relief  Valve 
inclduding Piping, 
flanges, ruber joints, 
bolts, nuts 

 Unit 
 

1      

6.2 Supply transport and 
installation of Isolation 

 Unit 
 

1      
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Gate Valve DN 50 PN 
40 for pipe drainage 
including all related 
accessories  

7 Connections 

7.1 Connection to well 
head valve chamber 
including all Civil and 
Hydraulic accessories 
to complete the 
connection 

 LS 1      

7.2 Connection to existing 
Reservoir including all 
Civil and Hydraulic 
accessories to 
complete the 
connection as per 
drawings 

 LS 1      

7.3 Connection to new 
Reservoir including all 
Civil and Hydraulic 
accessories to 
complete the 
connection as per 
drawings 

 LS 1      

7.4 Connection to existing 
network including all 
Civil and Hydraulic 
accessories to 
complete the 
connection as per 
drawings 

 LS 1      

8 Asphalt 
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8.1 Asphalt cutting on the 
road sides, and 
preparation for 
excavation as per 
specifications and 
drawings. 

 LM 1,300 
 

     

8.2 Asphalt :  Supply 
transport and place of 
all necessary material, 
labor and equipment, 
for the trench paving 
to the existing asphalt 
level. 
The works shall 
include but not limited 
to the following:  
1- Excavation to the 
sub grade level, 
remove excess 
material, level and 
compact sub grade. 
2- Spread and 
compact aggregate 
base coarse to 98% of 
Maximum proctor 
density of 20cm. 
Coarse backfill 
material shall be the 
specified gravel or 
crushed rock material 
3- Apply of MC70 
prime coat as 
specified. 
4- Supply, spread and 

 LM 1,300 
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compact 7 cm of 
bituminous material in 
two layers. 
5-The finished surface 
of the new pavement 
shall conform to the 
grade, crown and 
slope of the existing 
pavement.  

9 Concerte Pavement for roads 

9.1 Concrete cutting on 
the road sides, and 
preparation for 
excavation as per 
specifications and 
drawings. 

 LM 350 
 

     

9.2 Concrete for 
Pavements :  Supply 
transport and place of 
all necessary material, 
labor and equipment, 
for the trench paving 
to the existing asphalt 
level. 
The works shall 
include but not limited 
to the following:  
1- Excavation to the 
sub grade level, 
remove excess 
material, level and 
compact sub grade. 
2- Spread and 
compact aggregate 

 m3 
 

35 
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base coarse to 98% of 
Maximum proctor 
density of 10cm. 
Coarse backfill 
material shall be the 
specified gravel or 
crushed rock material 
3- Casting of lightly 
reinforced concerte 
minimum thickness 10 
cm in two layers 
4-The finished surface 
of the new pavement 
shall conform to the 
grade, crown and 
slope of the existing 
pavement.  

10 Pipe Anchoring and Encasement  

10.1 Lightly reinforced 
concrete  -  Class C25 
for pipe supports, 
thrust blocks, anchors, 
pipe surround at 
stream crossing, 
drainage, highway 
crossing and irrigation 
channels 

 m3 
 

100 
 

     

Total price (USD)  
 

SECTION 7: CONSTRUCTION OF 500 M3 GROUND RECTANGULAR RESERVOIR 

N° Works Deliverables 

 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

Unit price 
for Labour 

only 
excluding 

taxes 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 
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excluding 
taxes (USD) 

(USD) 

1 Reservoir Lower Slab Excavation 
 

1.1 Stone bedding under 
reservoir lower slab 
(50 cm)  

 m3 
 

80 
 

     

1.2 Concrete blinding 10 
cm thick 150 kg/m3 

 m3 
 

13 
 

     

1.3 Cyclopean Concrete 
for foundation base 
(60% concrete, 40% 
Stone), at 50 cm 
thickness 

 m3 
 

20 
 

     

2 Reservoir Concrete Works 
2.1 Reinforced concrete 

for reservoir 
minimum 350 kg/m3 
of cement to reach 
minimum 
compressive strength 
value of 300 kg/cm2 
at 28 days.  Including 
steel reinforcement 
as per attached 
drawings  

 m3 
 

225 
 

     

2.2 Extra cover for 
fairface curved 
internal surfaces 

 m2 
 

500 
 

     

2.3 Supply and 
installation of Joint 

 LM 85      
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water stop for  
ground slab and 
lateral walls.  

2.4 Plastering of external 
walls & Parapet 
minimum thickness 
15cm 

m2 400 

2.5 Waterproofing of the 
concrete structure's 
backfilled external 
walls, and raft, to 
include Primary Coat, 
SBS Waterproof 
membrane, 
polypropylene 
protection sheet and 
concrete blocks. 

m2 160 

2.6 Leakproofing painting 
coating for inside 
reservoir slab and 
lateral walls with pre-
approved materials 
suitable for potable 
water. 

m2 500 

2.7 Backfilling of 
reservoir 
surrounding. 

m3 290 

2.8 Treating of upper slab 
with special pre 
approved material for 
thermal isolation 

m2 110 
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2.9 Treating of upper slab 
with Bituminous layer 
for upper slab 
 

 m2 
 

110      

2.10 External painting for 
main reservoir with 
latex paint roller 
spread type with 
material withstanding 
water infiltration. 

 m2 
 

300      

2.11 Supply and 
installation of 
Galvanized steel 
ladder for reservoir 
access, external and 
internal as per 
attached drawings  

 ea 2      

2.12 Supply and 
installation of steel 
cover & lock  for 
reservoir opening, 
including painting of 
anti-rust layer and 
final coating 

 LS 3      

2.13 Testing of reservoir 
including water filling 
& disinfection 

 LS 1      

3 Valve Lower Slab Excavation 

3.1 Stone bedding under 
Valve Chamber lower 
slab (50 cm)  

 m3 
 

12      
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3.2 Concrete blinding 5 
cm thick 150 kg/m3 

 m3 
 

2      

3.3 Cyclopean Concrete 
for foundation base 
(60% concrete, 40% 
Stone), at 50 cm 
thickness 

 m3 
 

12      

4 Valve Chamber Concrete Works 

4.1 Reinforced concrete 
for Valve Chamber 
minimum 350 kg/m3 
of cement to reach 
minimum 
compressive strength 
value of 300 kg/cm2 
at 28 days.  Including 
steel reinforcement 
as per attached 
drawings  

 m3 
 

25      

4.2 Extra cover for 
fairface curved 
internal surfaces 

 m2 
 

56      

4.3 Plastering of external 
walls & Parapet 
minimum thickness 
15mm 

 m2 
 

56      

4.4 Supply and painting 
of liquid asphalt Flint 
coat for underground 
surfaces.  

 m2 
 

56      
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4.5 Backfilling of valve 
chamber 
surrounding. 

 m3 
 

10      

4.6 Treating of upper 
slab with special pre 
approved material 
for thermal isolation 

 m2 
 

16      

4.7 Treating of upper slab 
with Bituminous layer 
for upper slab 

 m2 
 

16      

4.8 External painting for 
valve chamber with 
latex paint roller 
spread type with 
material 
withstanding water 
infiltration. 

 m2 
 

32      

4.9 Concrete works for 
pavement 10 cm thick 
lightly reinforced all 
around reservoir (2 
meter width) 

 m2 
 

300      

4.10 Supply and 
installation of steel 
cover & lock  for Valve 
Chamber opening, 
including painting of 
anti-rust layer and 
final coating 

 LS 1      

4.11 Supply, transport, 
and installation of 

 LS 1      
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Steel Door with 
blades opening, size 
0.9 x 2.20 meters, 
including the cost of 
painting, epoxy 
coating, glass, heavy 
duty hinges, lock, 
knob and all 
necessary accessories 
that needed for 
complete door.  

5 Hydraulic works 

5.1 
 
 
 
 
 
 
 
 

Supply and 
installation of 
complete piping for 
reservoir intake, 2 
overflow (one 
connected to the 
discharge line and 
the second to the 
natural water course)  
and discharge pipes 
works to includes all 
flanges and tees as 
per attached 
drawings 

 LS 1      

5.2 Supply and 
installation of DN 100 
mm PN 16 gate valve 
for Supply & Bypass 
pipes including all 

 EA 2      
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related accessories 
(i.e. reducers, bolts, 
nuts, flanges, rubber 
joints, etc) 

5.3 Supply and 
installation of DN 150 
mm PN 16 gate valve 
for Discharge pipe 
including all related 
accessories (i.e. 
reducers, bolts, nuts, 
flanges, rubber joints, 
etc) 

 EA 1      

5.4 Supply and 
installation of DN 100 
mm PN 16 gate valve 
for Washout pipe 
including all related 
accessories (i.e. 
reducers, bolts, nuts, 
flanges, rubber joints, 
etc) 

 EA 1      

5.5 supply and 
installation of DN 65 
mm PN 16 Air 
Release Valve for 
supply pipe   
including all related 
accessories (i.e. 
reducers, bolts, nuts, 

 EA 1      
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flanges, rubber joints, 
etc) 

5.6 Supply and 
installation Woltman 
type flow meter DN 
150 mm PN 16 for 
discharge pipes  
including all related 
accessories (i.e. 
reducers, bolts,  nuts, 
flanges, rubber joints, 
etc) 

 EA 1      

5.7 Supply, transport, 
and installation of 4 
inch galvanized steel 
pipes for reservoir 
roof ventilation with 
maximum length 1 m 
including 1 tee and 2 
elbows 

 EA 3      

6 Connection to supply and discharge lines 

6.1 Connection of 
pipelines to reservoir 
valve chamber, 
existing valve 
chambers and 
existing network 
including and not 
limited :supply and 
installation of 150 
mm and 200 mm 

 LS 1      
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universal joints (4 
units) and all needed 
flanges and joints. 

7 Storm Water Drainage System 

7.1 Complete storm 
water drainage 
system for reservoir, 
to include the supply, 
transport and 
installation of 100 
mm roof drain 
Galvanized Steel 
pipes 

 LS 1      

Total price USD 
 

SECTION 8: CONSTRUCTION OF 500 M3 GROUND RECTANGULAR RESERVOIR (ADDITIONAL WORKS) 

N° Works Deliverables 

Attach 
relevant 

datasheets 
for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Fence and minor civil works to include all necessary excavation, backfilling, compacting. 
 

1.1 Excavations for 
fence tiebeams 50 x 
60 cm 

 LM 90      

1.2 Concrete blinding 5 
cm thick 150 kg/m3 

 m3 
 

6      

1.3 Reinforced concrete 
for columns 
35cmx35cm , fence 
side walls  and 

 m3 
 

50      
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footings for access 
gates where 
needed, 350 kg/m3 
of cement and 
compressive 
strength value to 
exceed 300 kg/cm2 
at 28 days. Including 
steel reinforcement 
as per attached 
drawings (minimum 
steel ratio 140 
kg/m3) 

1.4 Extra over for 
fairface concrete 
surfaces 

 m2 
 

200      

1.5 Supply, transport & 
Installation of Steel 
wire mesh with 
lateral frame and 
reinforcement as per 
drawings minimum 
height 2 meters 

 LM 90      

1.6 Steel access gate 
with painting 195 x 
400 cm works to 
include gate lock and 
hinges and all 
related accessories 

 LS 1      

1.7 Supply transport 
and compaction of 

 m3 
 

80      
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base coarse for 
reservoir & valve 
chamber 
surrounding 
minimum thickness 
20 cm 

1.8 Supply and painting 
of liquid asphalt 
Flint coat for 
underground 
surfaces. 

m2 170 

1.9 External painting for 
fence with latex 
paint roller spread 
type with material 
withstanding water 
infiltration. 

m2 200 

Total price (USD) 

SECTION 9: CONSTRUCTION OF 500 M3 GROUND RECTANGULAR RESERVOIR (ADDITIONAL WORKS) 

N° Works Deliverables 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Construction of main fence around Control room 

1.1 Excavations for fence 
tiebeams 50 x 60 cm 

LM 90 

1.2 Reinforced concrete 
for columns 
35cmx35cm , fence 

m3 12 
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side walls  and 
footings for access 
gates where needed, 
350 kg/m3 of 
cement and 
compressive 
strength value to 
exceed 300 kg/cm2 
at 28 days. Including 
steel reinforcement 
as per attached 
drawings (minimum 
steel ratio 140 
kg/m3) 

1.3 Supply and install 2" 
galvanized steel 
pipes (columns) 3m 
long per section (0.5 
embedded in 
tiebeam) with 
proper fixation in the 
concrete foundation, 
and supporting the 
steel wire mesh 

Unit 24 

1.4 Supply, transport & 
Installation of Steel 
wire mesh with 
lateral frame and 
reinforcement as per 
drawings minimum 
height 2 meters 

LM 90 



 

 

 

 51 / 123 
 

 

LOGISTICS 
PRO-05 

Version 01/2022 

1.5 Steel access gate 
with painting 195 x 
400 cm works to 
include gate lock and 
hinges and all 
related accessories 

 LS 1      

1.6 Supply transport and 
compaction of base 
coarse for reservoir 
& valve chamber 
surrounding 
minimum thickness 
20 cm 

 m3 
 

80      

1.7 Supply and painting 
of liquid asphalt Flint 
coat for underground 
surfaces. 

 m2 
 

170      

Total price (USD)  

SECTION 10: CONSTRUCTION OF 500 M3 GROUND RECTANGULAR RESERVOIR (ADDITIONAL WORKS) 
 

N° Works Deliverables 

 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Site mobilization 

1.1 Cleaning of site 
including removal of 
excessive 
vegetation, debris 

 LS 1      
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and other material if 
requested by 
supervisor. 

1.2 Access road to reach 
reservoir proposed 
location minimum 
width 3.5 meters 
including earth 
works and soil 
consolidation to 
allow machineries 
access to site 

LM 100 

1.3 Site Topographic 
Survey, including 
staking and 
identification of 
parcel limit where 
reservoir is to be 
constructed. 

LS 1 

2 Reservoir Lower Slab Excavation 

2.1 Excavation in all 
kind of earth to 
reach appropriate 
depth for reservoir 
foundation, 
according to soil test 
results 

m3 400 

3 Valve Lower Slab Excavation 
3.1 Excavation in all 

kind of earth to 
reach appropriate 

m3 100 
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depth for Valve 
Chamber foundation 

Total price (USD) 

SECTION 11: LEHFED RESERVOIR REHABILITATION WORKS 

N° Works Deliverables 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Site Preparation 
1.1 Demolition of 

existing  valve 
chamber,and 
transportation of 
debris to pre-
approved dumping 
site.  
Handing over of 
existing accessories 
to NLWE 

LS 1 

1.2 Demolition of 
existing  reservoir 
roof slab, and 
transportation of 
debris to pre-
approved dumping 
site.  

LS 1 

1.3 Allow for temporary 
bypass for reservoir, 
work include 
provisional 

LS 1 
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connection of 
existing supply and 
distubution pipes 
for the duration of 
rehabilitation works 
of the reservoir 

2 Concrete Repair of Reservoir inner Surfaces 

2.1 Removal of existing 
plaster layers from 
lateral walls of 
reservoir. 
Contractor must 
proceed for a rip out 
of plaster layers 
using adequate 
tools. This operation 
must be 
implemented in a 
convenient way to 
present injuries on 
workers and 
damages on 
reservoir’s concrete 
structure. Special 
attention will be 
made for dust 
emission inside 
reservoir in order to 
prevent 
asphysciation on 
workers inside 

m2 160 
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reservoir. For this, 
special extractors 
must be installed 
allowing dust 
removal and fresh 
air inlet inside 
reservoir. 
Price for each m2 of 
removed plaster. 

2.2 Removal of debris 
from inside of 
reservoir and 
dispose off in 
dumping areas 
approved by 
municipality. 

 LS 1      

2.3 Supply and install of 
woven wire 
galvanized, self-
furred with 
openings not to 
exceed 40mm, wire 
to be fixed on walls 
with special hanger 
wires 

 m2 
 

160      

2.4 Preparation of 
cracks in walls 

 LM 30      

2.5 Treating of wall 
cracks by Sikaflex 
Construction or 
similar approved 

 LM 30      
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2.6 Plastering of 
internal walls with 
SIKARep 
Construction plus of 
similar approved 

 m2 
 

80      

2.7 Plastering of 
external walls & 
Parapet minimum 
thickness 15mm 

 m2 
 

100      

3 Civil Works 

3.1 Reinforce concrete 
for valve chamber & 
Reservoir roof slab, 
350kg/m3 of 
cement and 
compressive 
strength value to 
exceed 300 kg/cm2 
at 28 days. Including 
steel reinforcement 
as per approved 
shop drawings 

 m3 
 

20      

3.2 Supply and 
installation of 
Reinforced 
Neoprene supports 
as separator 
between upper 
reservoir slab and 
lateral walls 

 LM 15      
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(minimum thickness 
20 mm with price to 
be quoted in cubic 
decimeters) 

3.3 Extra over for fair 
face for Valve 
Chamber internal 
and external walls 

 m2 
 

25      

3.4 Supply and painting 
of liquid asphalt 
Flint coat for 
underground 
surfaces 

 m2 
 

20      

3.5 Selected Backfilling 
of valve chamber 
surrounding and 
compacting in layers 
of 20 cm 

 m3 
 

10      

3.6 External painting for 
main reservoir with 
latex paint roller 
spread type with 
material 
withstanding water 
infiltration. 

 m2 
 

100      

3.7 Painting for main 
reservoir valve 
chamber with latex 
paint roller spread 
type with material 

 m2 
 

60      
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withstanding water 
infiltration. 

3.8 Supply and 
installation of 
Galvanized steel 
ladder for reservoir 
access and valve 
chamber, external 
and internal. 

 LS 1      

3.9 Supply, transport, 
and installation of 
Steel Door with 
blades opening, size 
0.9 x 2.20 meters, 
including the cost of 
painting, epoxy 
coating, glass, heavy 
duty hinges, lock, 
knob and all 
necessary 
accessories that 
needed for 
complete door.  

 LS 1      

3.10 Supply and 
installation of steel 
cover for reservoir 
opening, including 
painting of anti-rust 
layer and final 
coating 

 LS 1      



 

 

 

 59 / 123 
 

 

LOGISTICS 
PRO-05 

Version 01/2022 

3.11 Filling & testing of 
reservoir existing 
and disinfection 

 LS 1      

4 Hydraulic works 

4.1 Supply and 
installation of 
complete piping for 
reservoir intake, 
overflow and 
discharge pipes,, 
and valve chamber 
drainage, venting 
pipes for reservoir, 
works to includes all 
flanges, reducers 
and tees as per 
approved shop 
drawings (DN 100 
mm piping system) 

 LS 1      

4.2 Supply and 
installation of DN 65 
mm PN 16 Gate 
valve for existing 
supply pipe and 
washout  including 
all related 
accessories (i.e. 
bolts, nuts, flanges, 
rubber joints, etc.) 

 EA 1      

4.3 Supply and 
installation of DN 

  
 

3      
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100 mm PN 16 Gate 
valve for supply 
pipe, bypass and 
washout  including 
all related 
accessories (i.e. 
bolts, nuts, flanges, 
rubber joints, etc.) 

 
 
 
 
EA 

4.4 Supply and 
installation of 
Woltman type Flow 
meter meter DN 100 
mm PN 16 for 
discharge pipes  
including all related 
accessories (i.e. 
bolts, nuts, flanges, 
rubber joints, etc) 

 EA 1      

4.5 Supply and 
installation of 
combined air vent  
DN 50 mm PN 16 for 
discharge pipes  
including all related 
accessories (i.e. 
bolts, nuts, flanges, 
rubber joints, etc) 

 EA 1      

4.6 Supply and 
installation of 
isolation Gate Valve 
DN 50 mm PN 16 for 

 EA 1      
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discharge pipes  
including all related 
accessories (i.e. 
bolts, nuts, flanges, 
rubber joints, etc) 

4.7 Supply and 
installation of 
dismantling joint DN 
100 mm PN 16  
including all related 
accessories (i.e. 
bolts, nuts, flanges, 
rubber joints, etc.) 

 EA 3      

4.8 Complete storm 
water drainage 
system for reservoir 
& control room, to 
include the supply, 
transport and 
installation of 100 
mm roof drain 
Galvanized Steel 
pipes 

 LS 1      

4.9 Supply, transport 
and installation of 
new DN 100 mm 
Galvanized Steel 
Pipes for Reservoir 
Overflow including 
all civil works, coring 
and fixation 

 LS 1      
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Total price (USD) 
 

SECTION 12: CONSTRUCTION OF LEHFED INTERMEDIATE RESERVOIR & LIFT STATION 

N° Works Deliverables 

 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Site mobilization 
1.1 Soil investigation 

including four coring 
4 x 10 meters below 
ground level for 
each coring to 
assess earth bearing 
capacity and detect 
eventual cavitation's 
or possible 
underground water 
table, and proceed 
for lab testing to 
identify all required 
soil parameters. 

 LS 1      

1.2 Soil report with 
recommendations 
prepared and signed 
by a geo-technical 
soil expert. 

 LS 1      

2 Construction of 
underground 
reservoir & dry pit 
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2.1 Lower Slab Excavation 

2.1.1 Supply, transport 
and compaction of 
gravel for bottom of 
the foundation 

m3 20 

2.1.2 Consolidation of 
opened excavations 
to allow 
construction process 
including all 
necessary material  
and equipment 
(Shotcreeting, 
active/passive nails 
etc..) 

LS 1 

2.2 Concrete Works 
(dry/wet pits) 

2.2.1 Concrete blinding 10 
cm thick 150 kg/m3 

m3 10 

2.2.2 Cyclopean Concrete 
for foundation base 
(60% concrete, 40% 
Stone) 

m3 60 

2.2.3 Reinforce concrete 
for dry pit 
slabs,lateral walls, 
parapet, and 
columns, 400 kg/m3 
of cement and 
compressive 

m3 170 
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strength value to 
exceed 350 kg/cm2 
at 28 days. Including 
steel reinforcement 
as per attached 
drawings (minimum 
steel ratio 140 
kg/m3) 

2.2.4 Thrust blocks to 
support pipes in dry 
pit 

 m3 
 

2      

2.2.5 Supply and 
installation of Joint 
water stop for  
ground slab and 
lateral walls 

 LM 30      

2.2.6 Plastering of 
external walls 
minimum thickness 
1.5 cm 

 m2 
 

400      

2.2.7 Waterproofing of 
the concrete 
structure's external 
walls, and bottom 
foundation, to 
include Primary 
Coat, SBS 
Waterproof 
membrane, 
polypropylene 
protection sheet,  

 m2 
 

150      
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and concrete blocks 
10cm 

2.2.8 Plastering of inside 
lateral walls 
minimum thickness 
1.5 cm  including 
water proofing for 
lateral walls with 
pre-approved 
materials suitable 
for potable water. 

 m2 
 

180      

2.2.9 Plastering of the dry 
pit and reservoir 
upper slabs with 
pre-approved 
materials suitable 
for potable water. 

  

m2 
 

110      

2.2.1
0 

Backfilling and 
compacting of 
reservoir & dry pit 
surrounding with 
selected backfill 
material 

 m3 
 

400      

2.2.1
1 

Treating of raft level 
slab by using special 
instruments and 
materials to render 
the area smooth. 

 m2 
 

45      

2.2.1
2 

Treating of upper 
slab with special pre 
approved material 

 m2 
 

45      
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for thermal 
insulation 

2.2.1
3 

Treating of upper 
slab with Bituminous 
layer 

 m2 
 

45      

2.2.1
4 

Internal painting for 
dry pit with latex 
paint roller spread 
type with material 
withstanding water 
infiltration. 
 

 m2 
 

100      

2.2.1
5 

Supply and 
installation of 
Galvanized steel 
ladder for reservoir 
and dry pit access. 

 EA 2      

2.2.1
6 

Concrete works for 
pavement 10 cm 
thick lightly 
reinforced 

  

m2 
 

120      

2.2.1
7 

Supply and 
installation of steel 
cover for reservoir 
opening, including 
painting of anti-rust 
layer and final 
coating Steel Cover 
0.8 m X 0.8 m 

 EA 3      

2.2.1
8 

Supply and 
installation of steel 

 EA 1      
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cover for dry pit 
opening, including 
painting of anti-rust 
layer and final 
coating Steel Cover 
1 m X 1 m 

2.2.1
9 

Supply and 
installation of 
complete piping and 
hydraulic 
accessories related 
to concrete 
structure, overflow 
safety system, upper 
and lower slabs 
drainage systems, as 
well as wet pit 
drainage 

 LS 1      

2.2.2
0 

Allow for openings 
on upper slab to 
install Barrels for 
submersible pumps 

 ea 4      

2.2.2
1 

Allow for opening in 
lateral walls for well 
supply pipe 
including the supply 
and installation of 
corresponding 
Puddle flange 

 ea 1      

2.2.2
2 

Allow for opening in 
lateral walls for 

 ea 6      
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submersible pumps 
outlets DN 150 mm 
including the supply 
and installation of 
Puddle flange DN 
100mm 

2.2.2
3 

Allow for opening in 
lateral walls for 
sump pump outlets 
DN 150 mm 
including the supply 
and installation of 
Puddle flange DN 
150mm 

 ea 2      

2.2.2
4 

Testing of reservoir 
and disinfection. 

 LS 1      

3 Retaining Walls Construction 

3.1 Lower Slab Excavation for retaining walls 

3.1.2 Concrete blinding 5 cm 
thick 150 kg/m3 

 m3 
 

3      

3.2 Concrete Works for retaining walls 

3.2.1 Reinforced fairface 
concrete for retaining 
walls minimum 350 
kg/m3 of cement and 
compressive strength 
value to exceed 350 
kg/cm2 at 28 days.  
Including steel 
reinforcement as per 
attached drawings  

 m3 
 

30      
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3.2.2 Allowing for 4" 
openings inside walls, 
every 1 m 

 LS 1      

3.2.3 Supply and painting of 
liquid asphalt Flint 
coat for underground 
surfaces.  

 m2 
 

100      

3.2.4 Backfilling and 
compacting of 
reservoir & dry pit 
surrounding with 
selected backfill 
material 

 m3 
 

15      

4 Control Room Civil & Electrical Works for control room 

4.1 Blockworks 

4.1.1 Supply, transport 
and installation of 
double blockworks 
10 cm 

 m2 
 

90      

4.1.2 Supply, transport 
and installation of 
blockworks 10 cm 

 m2 
 

50      

4.2 Plastering  

2.2.1 Plastering: The price 
of one m2 of cement 
plaster shall include 
the supply, 
transportation, 
storing and placing 
plaster on 2 layer 16 
mm thick for ceiling, 
and internal and 

 m2 
 

500      
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external walls of 
control room, 
including labor, 
cement mortar 
furnishing and 
placing, providing 
scaffolds, tools, 
accessories and all 
necessary materials 
where needed and 
as directed by the 
Engineer. 

4.3 Tiling Works 

4.3.1 The price of one m2 
of ceramic tiles 
(25x25cm) for the 
floor of control 
room  including 
labor, sand, cement 
mortar, polished 
and all necessary 
materials where 
needed and as 
directed by the 
Engineer. 

 m2 
 

45      

4.3.2 The price of one m2 
of ceramic tiles 
(20x20cm) for the 
walls of chlorination 
room  including 
labor, sand, cement 

 m2 
 

75      
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mortar, polished 
and all necessary 
materials where 
needed and as 
directed by the 
Engineer. 

4.3.3 The price of one 
linear meter of 
skirting for the 
ceramic tiles, 
including labor, 
cement mortar 
polishing, tools, 
accessories and all 
necessary materials 
where needed and 
as directed by the 
Engineer. 

 LM 35      

4.4 Steel Works for Electrical & Chlorination Rooms 
4.4.1 Supply and 

installation of Steel 
Door with 
ventilation opening, 
size 2.20 x 1 meters, 
including the cost of 
painting, epoxy 
coating, heavy duty 
hinges, lock, knob 
and all necessary 
accessories that 

 ea 1      
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needed for 
complete door.  

4.4.2 Supply and 
installation of Steel 
Door with 
ventilation opening, 
size 2.20 x 0.9 
meters, including 
the cost of painting, 
epoxy coating,  
heavy duty hinges, 
lock, knob and all 
necessary 
accessories that 
needed for 
complete door.  

 ea 1      

4.5 Painting Works  

4.5.1 The price of one m2 
of appropriate and 
approved by 
Engineer paint to be 
applied on internal 
walls and ceiling of 
control room 
include the supply, 
transportation, 
storing and placing 
of paint including 
labor, paint 
material, all needed 
mixing materials and 

 m2 
 

175      
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placing, providing 
scaffolds, tools, 
accessories and all 
necessary materials 
where needed. 

4.5.2 The price of one m2 
of appropriate and 
approved by 
Engineer paint to be 
applied on External 
walls and ceiling of 
control room 
include the supply, 
transportation, 
storing and placing 
of paint including 
labor, paint 
material, all needed 
mixing materials and 
placing, providing 
scaffolds, tools, 
accessories and all 
necessary materials 
where needed. 

 m2 
 

230      

4.6 Electrical Works 
The price shall 
include all the 
necessary works to 
complete the 
installation of the 
control room 
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including tubing & 
cable wiring .  

4.6.1 LED lamp fixture  ea 7      

4.6.2 Electrical outlet 
(16A, 250 V) 

 ea 4      

4.6.3 Mural lighting (LED 
lamp IP58) 

 ea 2      

4.6.4 main power breaker  ea 1      

4.6.5 Junction box  ea 4      

4.6.6 Grounding system - 
Lightning & Surge 
Protections 

 LS 1      

5 ALUMINIUM 

5.1 Double Glazed 
Doors & Windows: 
Supply and install 
powder coated 
aluminum doors & 
windows include 
frames, angles, 
channels, cover 
joints, mullions, 
mastic pointing, 
sealants,  6mm thick 
annealed clear 
glass+12mm air 
space+6mm 
annealed clear glass, 
hardware, and all 
necessary material 
and accessories; as 
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per the 
specifications and 
drawings 

5.1.1 Type F1 (120 x 150 
cm) 

No. 2 

5.1.2 Type F2 (120 x 60 
cm) 

No. 2 

5.1.3 Type F3 (200 x 520 
cm) 

No. 1 

5.1.4 Type P3 No. 1 

5.1.5 Type P4 No. 2 

6 Hydraulic works for Lift Station 

6.1 Supply, transport 
and installation of a 
complete 
submersible pump 
set (pump and 
motor) of the 
following 
specifications: 
Flow : 6 l/s. 
T.M.H : 205 m 
Efficiency : 
minimum 72% at 
duty point 
Motor Electrical 
input : 3P, 380 Volts, 
50 Hz  Motor to be 
equipped with 
temperature sensor 
PT100 to be 

ea 1 
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connected to the 
control panel with 
motor temperature 
monitoring device. 
Pump impellers in 
stainless steel or 
bronze as per 
specifications 
Max Outside 
diameter for pump 
and motor: 6 " 

6.2 Supply, transport 
and installation of a 
complete 
submersible pump 
set (pump and 
motor) of the 
following 
specifications: 
Flow : 5 l/s. 
T.M.H : 140 m 
Efficiency : 
minimum 72% at 
duty point 
Motor Electrical 
input : 3P, 380 Volts, 
50 Hz  Motor to be 
equipped with 
temperature sensor 
PT100 to be 
connected to the 

 ea 1      
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control panel with 
motor temperature 
monitoring device. 
Pump impellers in 
stainless steel or 
bronze as per 
specifications 
Max Outside 
diameter for pump 
and motor: 6 " 

6.3 Supply, transport 
and installation of a 
complete Sump 
pump single-channel 
impeller set with the 
following 
specifications: 
Flow :11 l/s. 
T.M.H : 10 m 
Efficiency : 
minimum 45% at 
duty point 
Motor Electrical 
input : 3P, 380 Volts, 
50 Hz  

 ea 2      

6.4 Supply, transport 
and installation of 
automatic 
submersed clamp 
connection for sump 
pump to allow 

 ea 2      
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dismantling from 
base without going 
inside reservoir, 
system must include 
anchoring braket , 
pump steel guiders 
for unloading and 
dismantling, special 
base plate and 
anchoring plugs 200 
mm long each 

7 Chlorination system 

7.1 Supply & transport 
to site of dozing 
pump for chlorine 
injection, using 
powder chlorine 
suitable for potable 
water. Dosing pump 
shall have a 
minimum protection 
of IP 65, pump body 
material shall be 
acid resistant and 
feeder pump must 
be equipped with 
duel injection heads 
and shall have an 
adequate capacity 
not less than 4 l/hr 

at injection 

 EA 2      
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pressure of 5 bars 

to provide sufficient 

solution to disinfect 

water 
7.2 Supply and 

installation of 200 
Liter polyethylene 
white chlorination 
tank with built in 
factory made 
manual stainless 
steel mixer in 
addition to 
motorized mixer. 
The works and 
installations should 
include for all 
associated fittings 
and accessories 
required 
to accommodate 
and connect the 
desired tank feeding 
point through 
underground ½” 
stainless steel pipe, 
all according to 
specifications and as 
instructed by the 
supervising 
Engineer. 

 EA 1      
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7.3 Complete piping 
system between 
dosing pumps and 
main lift lines 
(injection points) max 
length 30 meters, 
connection to include 
all necessary clamps 
and accessories to 
connect to an 4 inches 
diameter ductile iron 
lifting line. 

 LS 1      

7.4 Supply, transport 
and installation of 
Electrical Control 
Panel for Chlorine 
Dosing pump and 
reservoir mixer 
allowing 
automatic/manual 
operation in parallel 
with well 
submersible pump 
operation. 
Panel to include: 
Metal case Cabinet 
40x30x15 cm (IP55) 
Main Power Breaker 
3P suitable for 
selected pump 
Main Contactor  

 ea 1      
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Thermal Protection 
Relay 
Phase failure / 
Inversion Relay 
Under voltage relay 
Timer 
Pilot Lights 
Push button for 
Emergency stop 
Switch Selector - 
complete cabling 
and wiring 

7.5 Suppy, transport 
and installation of 
an exhaust fan for 
emergency 
ventilation 

 LS 1      

7.6 Supply transport & 
installation of 
Chlorine Safety Signs 

 LS 1      

7.7 Firefighting 
equipment (Ceiling 
mounted) 

 LS 2      

8 Electrical Accessories 
8.1 Supply transport 

and installation  of  
floor mounted  IP55 
electrical Main 
control panel for 
EDL and Generator 
including ATS, bus 

 ea 1      
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bars and 2 main 
power breakers 
3x750 Amps 85 KA 
under 380 Volts 

8.2 Supply transport 
and installation  of  
floor mounted  IP55 
electrical control 
panel for the above 
mentioned 
submersible pump 
and motor with 
minimum starting 
capacity of 25 HP 
with VFD starting 
device and 1 HRC 
power breaker 3 x 
50 amps 36 KA 
under 380 volts ; 
level control 
protection relay; 
pressure drop 
pressure high 
(pressure switch ) 
relay; phase failure 
phase inversion and 
under voltage 
protection relays, 
and all ammeters 
voltmeters and 
witness lamps to 

 ea 1      
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complete panel with 
wiring and labeling. 
Electric control 
panels must be 
equipped with PLC 
allowing processing 
of all digital & 
analogue signals 
from installed 
sensors. 

8.3 Supply transport 
and installation  of  
floor mounted  IP55 
electrical control 
panel for the above 
mentioned 
submersible pump 
and motor with 
minimum starting 
capacity of 15 HP 
with VFD starting 
device and 1 HRC 
power breaker 3 x 
50 amps 36 KA 
under 380 volts ; 
level control 
protection relay; 
pressure drop 
pressure high 
(pressure switch ) 
relay; phase failure 

 ea 1      
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phase inversion and 
under voltage 
protection relays, 
and all ammeters 
voltmeters and 
witness lamps to 
complete panel with 
wiring and labeling. 
Electric control 
panels must be 
equipped with PLC 
allowing processing 
of all digital & 
analogue signals 
from installed 
sensors. 

8.4 Supply transport 
and installation  of  
wall mounted  IP55 
electrical control 
panel for the above 
mentioned 
submersible pump 
and motor with 
minimum starting 
capacity of 10 HP 
with DoL starting 
device and 1 AC3 
contactor 3 x 20 
amps and 1 HRC 
power breaker 3 x 

 ea 2      
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25 amps 36KA under 
380 volts ; level 
control protection 
relay ; pressure drop 
pressure high 
(pressure switch ) 
relay; phase failure 
phase inversion and 
under voltage 
protection relays, 
and all ammeters 
voltmeters and 
witness lamps to 
complete panel with 
wiring and labeling. 
Electric control 
panels must be 
equipped with PLC 
allowing processing 
of all digital & 
analogue signals 
from installed 
sensors. 

8.5 Supply, transport 
and installation of 
XLPE cables 3x 6 
sqmm for sump 
pumps & small 
Submersible pumps 

 LM 40      

8.6 Supply, transport 
and installation of 

 LM 60      
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XLPE cables 3x 95 
+50 sqmm (supply) 

8.7 Supply, transport 
and installation of 
XLPE cables 3x 25 
sqmm  

 LM 60      

8.8 Supply, transport 
and installation of 
Piezo resistive water 
level Sensor type  
4-20mA (Water level 
transmitter) 

 ea 1      

8.9 Supply transport 
and install inside 
control panel of 
digital indicator for 
PT100  

 ea 4      

8.10 Supply and 
installation of water 
level electrode 
sensors for 
minimum and 
maximum level 
control of the 
reservoir. 

 LS 1      

8.11 Supply of control 
cables for level 
electrodes 3.x2.5 
sqmm 

 LM 30      

8.12 Supply of control 
cables Polyurethane 

 LM 15      
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molded vented with 
air tube, 4 
conductors for 
water level 
transmitter sensor. 

8.13 Supply of control 
cables for PT100 
thermo-probes 
3x.1.5 sqmm 

 LM 80      

8.14 Supply, Transport 
and installation of 
galvanized cable 
trays, cable trucking 
and sleeves as per 
drawings and 
specifications 
complete with 
supports, fixing 
devices, covers, 
seperators, clamps, 
end caps, elbows, 
joints, brances, 
reducers, offsets, 
etc 

 LM 15      

9 Steel Barrels and Hydraulic Accessories 
9.1 Fixing of barrels 

within dry pit upper 
slab including all 
necessary 
reinforcement and 
consolidation of 

 ea 4      
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opened pits, to 
allow installation of 
pumpset barrels and 
suction pipes 

9.2 Supply and 
installation of 
Seamless Steel 
Barrel pipe API 5L 
grade B, with 
welded  flanged DN 
200 mm from both 
sides, DN 200mm, 
minimum thickness 
9.5 mm, epoxy paint 
from inside and 
outside 2 x 250 
microns and a 
finishing double 
layer of weather 
proof paint. 

ea 4 

9.3 Supply and 
installation  of 
flanges DN 200 with 
all related  bolts and 
nuts 

ea 8 

9.4 Supply and 
installation of 
seamless steel pipes 
DN 100 mm API 5L 
grade B (Suction) 

LM 10 
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9.5 Supply and 
installation of 
seamless steel pipes 
DN 100 mm API 5L 
grade B (Discharge) 

 LM 20      

9.6 Supply and 
installation of Gate 
valve DN 100 mm 
PN 16 (suction) 

 ea 2      

9.7 Supply and 
installation of non-
return valve DN 100 
mm PN 16 (suction)  

 ea 2      

9.8 Supply and 
installation of Globe 
Valve DN 100 mm 
PN 40 (discharge) 

 ea 4      

9.9 Supply and 
installation of gate 
Valve DN 100 mm 
PN 40 (discharge) 

 ea 2      

9.10 Supply and 
installation of spring 
loaded check valve 
DN 100 mm PN 40 
(discharge) 

 ea 4      

9.11 Supply and 
installation of gate 
Valve DN 100 mm 
PN 40 (Vidange) 

 ea 2      



 

 

 

 90 / 123 
 

 

LOGISTICS 
PRO-05 

Version 01/2022 

9.12 Supply and 
installation of 
Glycerin type 
pressure gauge with 
all related 
accessories and ball 
valve, graduation 0-
60 bars 

 ea 4      

9.13 Supply and 
installation of 
Glycerin type 
pressure gauge with 
all related 
accessories and ball 
valve, graduation 0-
5 bars 

 ea 1      

9.14 Supply and 
installation of 
Electromagnetic 
flow meter DN 100, 
PN 40. 

 ea 2      

9.15 Supply and 
installation of flow 
control switch PN 40 

 ea 4      

9.16 Supply and 
installation of 
pressure switch PN 
40 

 ea 4      

9.17 Supply and 
installation of air 

 ea 4      
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release valve, DN 
63mm, PN 40 

9.18 Supply and 
installation of 
Isolation gate valve 
DN 63 mm PN 40 

 ea 4      

9.19 Supply and 
installation of 
dismantling joints 
DN 100 mm PN 40 

 ea 4      

9.20 Supply, transport 
and installation of 
gate valve DN150 
mm for wet pit wash 
out 

 ea 1      

9.21 Supply & Installation 
of piping Systems 
and all related 
hydraulic 
accessories, works 
to include and not 
limited to the supply 
of flanges, bolts, 
nuts, joints, ball 
valves connection 
pipes, etc. to 
complete the 
installation 

 LS 1      

10 Water Hammer Protection Device 
10.1 Supply transport 

and install of 

 LS 2      
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complete pre-charge 
bladder type 
pressurized vessel 
for water hammer 
protection. Vessel 
shall have a 
minimum volume of 
1200 liters (net 
internal volume) and 
shall withstand a 
working pressure of 
30 bars and test 
pressure of 50 bars. 
Work to include all 
necessay, valves, 
check valves, 
manometers, piping 
system, bypass, 
sight glass level 
indicator, etc  to 
complete the 
installation 

10.2 Installation of new 
Water Hammer 
protection device 
and related 
equipment, works to 
include the supply 
and installation of 
hydraulic 
accessories, flanges, 

 LS 2      
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bolts, nuts, joints, 
ball valves, etc. to 
complete the 
installation. 

11 Fence and minor civil works to include all necessary excavation, backfilling, compacting. 
11.1 Excavations for 

fence tiebeams 50 x 
60 cm 

 LM 10      

11.2 Concrete blinding 5 
cm thick 150 kg/m3 

 m3 
 

1      

11.3 Reinforced concrete 
for columns 
35cmx35cm , fence 
side walls  and 
footings for access 
gates where 
needed, 350 kg/m3 
of cement and 
compressive 
strength value to 
exceed 300 kg/cm2 
at 28 days. Including 
steel reinforcement 
as per attached 
drawings (minimum 
steel ratio 140 
kg/m3) 

 m3 
 

5      

11.4 Extra over for 
fairface concrete 
surfaces 

 m2 
 

20      
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11.5 Supply, transport & 
Installation of Steel 
wire mesh with 
lateral frame and 
reinforcement as 
per drawings 
minimum height 2 
meters 

 LM 25      

11.6 Steel access gate 
with painting 195 x 
400 cm works to 
inlcude gate lock 
and hinges and all 
related accessories 

 LS 1      

11.7 Supply and painting 
of liquid asphalt 
Flint coat for 
underground 
surfaces.  

 m2 
 

10      

11.8 External painting for 
fence with latex 
paint roller spread 
type with material 
withstanding water 
infiltration. 

 m2 
 

20      

12 Miscellaneous Items 

12.1 Construction of 
reinforced concrete 
rain water gutter all 
along access road, 

 LM 50      
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as per attached 
drawings 

12.2 Testing of installed 
pump-set and 
installed equipment 
and monitoring of 
the system during 
24 running  hours 
with data sheet 
report and 
submission of an  
O&M manual. 

LS 1 

Total price (USD) 

SECTION 13: - CONSTRUCTION OF LEHFED INTERMEDIATE RESERVOIR & LIFT STATION (ADDITIONAL WORKS) 

N° Works Deliverables 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Stone Cladding 
1.1 Stone cladding for 

external walls 6 cm 
minimum thickness 
with all related 
works including and 
not limited to, 
mortar supply, 
jointing, labor cost, 
and door and 
windows curved 
surfaces etc. 

m2 220 
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Total price (USD) 

SECTION 14: CONSTRUCTION OF LEHFED INTERMEDIATE RESERVOIR & LIFT STATION (ADDITIONAL WORKS) 

N° Works Deliverables 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1 Construction of underground reservoir & dry pit 

1.1 Lower Slab Excavation 

1.1.1 Excavation in all kind 
of earth to reach 
appropriate depth 
for reservoir 
foundation, 
according to soil test 
results with 
minimum final 
depth 350 cm. 

m3 200 

2.1 Lower Slab Excavation for retaining walls 

2.1.1 Excavation in all kind 
of earth to reach 
appropriate depth for 
retaining walls 
foundations, according 
to soil test results 

m3 50 

Total price (USD) 

SECTION 15 CONSTRUCTION OF LEHFED INTERMEDIATE RESERVOIR & LIFT STATION (ADDITIONAL WORKS): 
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N° Works Deliverables 
Attach 

relevant 
datasheets 

for each item 

Unit Quantity  

Unit Price 
for material 

supplies 
only 

excluding 
taxes (USD) 

Unit price 
for Labour 

only 
excluding 

taxes 
(USD) 

Total price for 
material supplies 
excluding taxes 

(USD) 
(1) 

Total Price 
excluding taxes 

for labor 
(USD) 

(2) 

Total Price 
excluding taxes 

(USD) 
(1) +  (2) 

1.1 Plastering 

1.1.1 Plastering: The price 
of one m2 of cement 
plaster shall include 
the supply, 
transportation, 
storing and placing 
plaster on 2 layer 16 
mm thick for ceiling, 
and internal and 
external walls of 
control room, 
including labor, 
cement mortar 
furnishing and 
placing, providing 
scaffolds, tools, 
accessories and all 
necessary materials 
where needed and 
as directed by the 
Engineer. 

m2 220 

1.2 Painting Works 

1.2.1 The price of one m2 
of appropriate and 

m2 220 
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approved by 
Engineer paint to be 
applied on External 
walls and ceiling of 
control room 
include the supply, 
transportation, 
storing and placing 
of paint including 
labor, paint 
material, all needed 
mixing materials and 
placing, providing 
scaffolds, tools, 
accessories and all 
necessary materials 
where needed. 

Total price (USD) 
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WORKPLAN: 
PLEASE ATTACH A DETAILED WORKPLAN DEMONSTRATING THE BIDDER’S ABILITY TO FULFIL ACTED’S BELOW EXPECTATIONS. 

 
CAPACITY AND QUALITY OF WORKS: 
PLEASE ATTACH: 

- AN ATTESTATION OF THIRD PARTY LIABILITY FOR THE WHOLE DURATION OF WORKS AND LIABILITY PERIOD DATING LESS THAN 3 MONTHS 
- A COPY OF VALID QUALITY ASSURANCES WITH RELEVANT CERTIFICATES DATING LESS THAN 3 MONTHS 

 
NB: PAYMENTS WILL BE EXECUTED UPON PERCENTAGE OF COMPLETION OF WORKS RATHER THAN TIMELINE 
 
Please fill in the below table for manpower and equipment that will be made available in awarded: 
 

 EXECUTION CONDITIONS REQUESTED BY ACTED EXECUTION CONDITIONS OFFERED BY BIDDERS (if different) 

INTERIM COMPLETION DATE #1 
(45 days after contract signature) 10 % completion of the total contract works amount  

Accepted by the Bidder: 
□ YES                      □ NO 
If no, detail expected workplan: 

INTERIM COMPLETION DATE #2 
(105 days after contract signature) 25 % completion of the total contract works amount  

Accepted by the Bidder: 
□ YES                      □ NO 
If no, detail expected workplan: 

INTERIM COMPLETION DATE #3 
(165 days after contract signature) 40 % completion of the total contract works amount  

Accepted by the Bidder: 
□ YES                      □ NO 
If no, detail expected workplan: 

INTERIM COMPLETION DATE #4 
(225 days after contract signature) 55 % completion of the total contract works amount  

Accepted by the Bidder: 
□ YES                      □ NO 
If no, detail expected workplan: 

INTERIM COMPLETION DATE #5 
(285 days after contract signature) 70 % completion of the total contract works amount  

Accepted by the Bidder: 
□ YES                      □ NO 
If no, detail expected workplan: 

FINAL COMPLETION DATE 
(360 days after contract signature) 100 %  completion of the total contract works amount 

Accepted by the Bidder: 
□ YES                      □ NO 
If no, detail expected workplan: 

RETENTION MONEY SECURITY & LIABILITY 

PERIOD 
(please use ACTED template) 

10% retention on each payment, that will be reimbursed 
one year after final handover of works 

Accepted by the Bidder: 
□ YES                      □ NO 



 

 

 

 100 / 123 
 

 

LOGISTICS 
PRO-05 

Version 01/2022 

 ACTED REQUIREMENTS BIDDER’S COMMITMENTS 

NUMBER OF ENGINEERS Per site: 1 
 

Total for all sites: 2 
 

Per site: 
 

Total for all sites: 
 

NUMBER OF MANAGERS Per site: 1 
 

Total for all sites: 1 
 

Per site: 
 

Total for all sites: 
 

NUMBER OF SUPERVISORS Per site: 1 
 

Total for all sites: 4 
 

Per site: 
 

Total for all sites: 
 

NUMBER OF QUALIFIED WORKERS Qualification masons 
Per site: 4 
 
Qualification carpenters 
Per site: 4 
 
Qualification plumber 
Per site: 6 
 
Qualification electrician 
Per site: 2 
 
Qualification finishing 
Per site: 4 
 

Qualification masons 
Total for all sites: 8 
 
Qualification carpenters 
Total for all sites: 12 
 
Qualification plumber 
Total for all sites: 18 
 
Qualification electrician 
Total for all sites: 4 
 
Qualification finishing 
Total for all sites: 12 
 

Qualification masons 
Per site:  
 
Qualification carpenters 
Per site: 
 
Qualification plumber 
Per site: 
 
Qualification electrician 
Per site: 
 
Qualification finishing 
Per site: 
 

Qualification masons 
Total for all sites :  
 
Qualification carpenters 
Total for all sites : 
 
Qualification plumbe) 
Total for all sites : 
 
Qualification electrician 
Total for all sites : 
   
Qualification finishing 
Total for all sites : 
 

NUMBER OF UNQUALIFIED 

WORKERS 
Per site: 
10 

Total for all sites: 
30 

Per site: 
 

Total for all sites: 
 

PLEASE CONFIRM WHETHER 

WORKERS ARE HIRED IN THE WORK 

SITES LOCAL AREA 

Qualified workers:  
□ YES                      × NO 
Additional details: 
Preferable but not mandatory 
 

Unqualified workers:  
□ YES                      × NO 
Additional details: 
Preferable but not mandatory 
 

Qualified workers:  
□ YES                      □ NO 
Additional details: 
 
 

Unqualified workers:  
□ YES                      □ NO 
Additional details: 
 
 

NUMBER OF TRUCKS FOR 

MATERIALS TRANSPORTATION 
Minimum capacity: 
4 Tons 
 

Minimum number at a given 
time for all sites: 
2 trucks 

Minimum capacity: 
 
 

Minimum number at a given 
time for all sites: 
 

EQUIPMENT TYPE #1 
Description 
Performances 
Number per site at a given time 

Excavator 
1 per site 
Either owned or rented 
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etc. 
 
SOCIAL, HEALTH AND SECURITY ASSURANCES: 
PLEASE ATTACH: 

- THE PROOF THAT ALL APPLICABLE LABOR TAXES HAVE BEEN PAID OVER THE PAST 3 YEARS 
- THE PROOF THAT ALL WORKERS ON WORKSITES ARE LEGALLY EMPLOYED, AND THAT ALL REQUIRED AUTHORIZATIONS AS PER NATIONAL LAWS HAVE BEEN OBTAINED 
- THE ID COPY OF ALL SITE WORKERS TO BE EMPLOYED DURING WORKS SITES 
- A  HEALTH AND SAFETY PLAN ON WORKSITES 

 

Number for all sites at a given 
time 
Current location 
Owned/rented/leased 
Name of the owner and contact 
details 

EQUIPMENT TYPE #2 
Description 
Performances 
Number per site at a given time 
Number for all sites at a given time 
Current location 
Owned/rented/leased 
Name of the owner and contact 
details 

Backhoe loader 
1 per site 
Either owned or rented 
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ENVIRONMENTAL ASSURANCES: 
 
PLEASE ATTACH: 

- AN ENVIRONMENTAL SAFEGUARDING PLAN ON WORKSITES 
 

 ACTED REQUIREMENTS BIDDER’S COMMITMENTS 

IMPLEMENTATION OF THE HEALTH 

AND SAFETY PLAN 
To provide Health & safety plan 

The Bidder must here provide its health and safety plan as an 
attachment.  

ACCOMMODATION, DRINKING WATER, 
MEALS AND TRANSPORTATION OF 

STAFF 
NA 

The Bidder must here provide its health and safety plan as an 
attachment. 

CODE OF CONDUCT 

ACTED expects from all its suppliers/service 
providers/contractors to ensure a full adherence to the principles 
of its Ethical Declaration which the Bidder hereby acknowledges 
as a duty throughout the execution of works if awarded a portion 
or the entire scope of works. 

I, as the representative of the Bidder, hereby acknowledges that 
ACTED Ethical Declaration principles are implemented within my 
company and will be monitored throughout the contract execution if 
awarded a portion or the entire scope of works. In particular, all staff 
working on the works sites related to this contract will be trained. I 
also hereby acknowledge a zero tolerance approach, and my 
company’s and its employees’ duty to report to ACTED any abuse:           
□ YES                      □ NO 
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BIDDER’S CONDITIONS: 

ACTED REQUIREMENTS BIDDER’S COMMITMENTS 

PROTECTION OF ADJACENT AREAS, 
BIODIVERSITY, PREVENTION OF 

EROSION AND WASTEWATER 

MANAGEMENT 

To comply with Environmental Impact Assessment that will be 
provided by ACTED and approved by Ministry of Environment 

The Bidder must here whether tick the box, and hereby accepting 
all environmental safeguarding requirements set by ACTED, or 
provide its own proposal as an attachment. He will refer it to here. 
Accepted by the Bidder: 
□ YES □ NO

TRAFFIC, NOISE AND ATMOSPHERIC 

EMISSIONS MANAGEMENT, LAND TAKE 
To comply with Environmental Impact Assessment that will be 
provided by ACTED and approved by Ministry of Environment 

The Bidder must here whether tick the box, and hereby accepting 
all environmental safeguarding requirements set by ACTED, or 
provide its own proposal as an attachment. He will refer it to here. 
Accepted by the Bidder: 
□ YES □ NO

WASTE AND HAZARDOUS PRODUCTS 

MANAGEMENT 
To comply with Environmental Impact Assessment that will be 
provided by ACTED and approved by Ministry of Environment 

The Bidder must here whether tick the box, and hereby accepting 
all environmental safeguarding requirements set by ACTED, or 
provide its own proposal as an attachment. He will refer it to here. 
Accepted by the Bidder: 
□ YES □ NO

VEGETATION CLEARING AND SITE 

REHABILITATION 
To comply with Environmental Impact Assessment that will be 
provided by ACTED and approved by Ministry of Environment 

The Bidder must here whether tick the box, and hereby accepting 
all environmental safeguarding requirements set by ACTED, or 
provide its own proposal as an attachment. He will refer it to here. 
Accepted by the Bidder: 
□ YES □ NO
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Name of Bidder’s Authorized Representative: ________________________ 
 
Authorized signature and stamp:  ________________________ 
 
Date:  ________________________ 
  

 GENERAL CONDITIONS RECOMMENDED BY ACTED GENERAL CONDITIONS OFFERED BY BIDDERS (if different) 

VALIDITY OF THE OFFER 
9 months minimum  

TERMS OF PAYMENT 9% of the total contract amount after 10 % completion of the 
total contract works 
13,5% of the total contract amount after 25 % completion of 
the total contract works  
13,5% of the total contract amount after 40 % completion of 
the total contract works  
13,5% of the total contract amount after 55 % completion of 
the total contract works  
13,5% of the total contract amount after 70 % completion of 
the total contract works  
27% of the total contract amount after 100 % completion of the 
total contract works  
10% OF RETENTION MONEY TO BE RECOVERED BY THE SUPPLIER 

12 MONTHS AFTER FINAL COMPLETION 
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SUPPLIER’S ETHICAL DECLARATION  
 
Date:    ________________________________ 
 
Supplier’s name:   ________________________________ 
 
Supplier’s address:  ________________________________ 
 
Supplier’s contact e-mail address:  ________________________________ 
 
ACTED is committed to carrying out its procurement in a free, fair and transparent manner, purchasing through competitive procedures, and suppliers adhering to the below ethical business 
principles & practices.  
ACTED is governed by a set of global policies that are regularly revised and reinforced (refer to https://www.acted.org/en/about-us/values-and-policies/code-of-conduct-and-policies/): 

- Anti-Fraud, Bribery and Corruption Policy: ACTED has a zero tolerance approach towards fraud and corruption and is committed to respecting the highest standards in terms 
of efficiency, responsibility and transparency in its activities. 

- Conflict of Interest Prevention Policy: to ensure the most efficient, responsible and transparent delivery of aid, ACTED, its staff and partners commit to preventing their private 
interests conflicting with their duties and any other kind of conflict of interests. 

- Anti-Terrorism and Anti-Money Laundering Policy: never knowingly support, tolerate, encourage or finance terrorism, the activities of those who embrace terrorism and anti-
money laundering activities. 

- Child Protection Policy: statement of intent demonstrating ACTED’s commitment to safeguarding children from harm within internal procedure, throughout all activities. 
- Policy against Sexual Exploitation and Abuse: ACTED adopts a zero tolerance approach towards sexual exploitation and abuse, and is thus committed to their prevention and 

sanction both within the organisation and within the framework of its programmes and beneficiary populations. 
- Environmental Safeguarding Policy: ACTED is committed to the promotion of a 3Zero world: zero exclusion, zero carbon, zero poverty. In line with this, ACTED is committed 

to good environmental stewardship in its operations and in all of its humanitarian and development programming. ACTED commits to minimising the environmental impact of our 
operations. 

 
The present document is considered an annex to all Purchase Orders and Procurement Contracts ACTED may conclude with your company. Therefore, any breach to the below statements 
and/or any failure to properly fill in the below statement may result in the termination of the Purchase Order or Procurement Contract without compensation. 
 

https://www.acted.org/en/about-us/values-and-policies/code-of-conduct-and-policies/
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1. By undersigning this Ethical Declaration, we, the authorized representative of the supplier stated above, certify that no legal relationship exists between our company, our joint ventures or 
our subcontractors, and any ACTED staff nor implementing partners. As a consequence, we hereby testify that we have no interest or connection with ACTED other than those disclosed 
below [please declare below whether you, the company, its owners, directors, staff or agents have any interest or connection with any ACTED employee, volunteer or agent, or any of 
ACTED implementing partners].  
 
Situation 12 

Name of the person or entity with possible interest or connection with ACTED staff or implementing partners: 
 
________________________________ 
 
Name of ACTED staff or implementing partners with possible interest or connection with you, the company, its owners, directors, staff or agents: 
 
________________________________ 
 
Nature of interest or connection3:  
 
________________________________ 
 

2. We hereby certify that neither we nor any of our board members or legal representatives nor any other member of our Joint Venture including Subcontractors under the Contract are in 
any of the following situations: 

- being bankrupt or being wound up, having their affairs administered by any courts, having entered into an arrangement with creditors, having suspended business activities, being 
the subject of proceedings concerning those matters, or being in any analogous situation arising from a similar procedure provided for in national legislation or regulations;  

- having been convicted of an offence concerning their professional conduct by a judgment which has the force of res judicata;  
- having been guilty of grave professional misconduct proven by any means which the concerned contracting authority can justify;  
- having not fulfilled obligations relating to the payment of social security contributions or the payment of taxes in accordance with the legal provisions of the country in which they 

are established or with those of the country of presence of ACTED or those of the country where the contract is to be performed;  
- having been the subject of a judgment for fraud, corruption, involvement in a criminal organization or any other illegal activity detrimental to the financial interests of ACTED or its 

donors;  

 
2 Please use the same format for reporting any additional situation as an annex to the present document, signed & stamped. 
3 The existence of an interest or connection does not preclude being vetted as ACTED supplier; it enables to properly manage any potential conflict of interest for sound management of any contractual bindings 
between your company and ACTED in the future. 
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- being currently subject to an administrative penalty for being guilty of misrepresentation in supplying the information required by a contracting authority, for failing to supply this 
information or for having been declared to be in serious breach of their contractual obligations towards this contracting authority,  

- being subject to any national, regional or international sanction related to terrorism or money laundering.  
 
3. We hereby acknolwedge that: 

- neither we nor any of the members of our Joint Venture or any of our Subcontractors shall violate the basic rights of ACTED’s or its implementing partners’ beneficiaries; 
- neither we nor any of the members of our Joint Venture or any of our Subcontractors shall be engaged in the manufacture of arms, in the sale of arms to governments which 

violate the human rights of their citizens; or where there is internal armed conflict or major tensions; or where the sale of arms may jeopardise regional peace and security.  
- neither we nor any of the members of our Joint Venture nor any of our Subcontractors shall participate, support or finance, directly or indirectly, in an act of terrorism or an act of 

money laundering; 
- neither we nor any of the members of our Joint Venture nor any of our Subcontractors have engaged or will engage in any Sanctionable Practice; 
- neither we nor any of the members of our Joint Venture or any of our Subcontractors under the Contract shall acquire or supply any equipment nor operate in any sectors under 

an embargo of the United Nations, or the European Union; 
- we comply with and ensure that our Subcontractors and major suppliers with international environmental and labour standards, consistent with laws and regulations applicable in 

the country and the fundamental conventions of the International Labour Organisation (ILO) and international environmental treaties. 
- neither we nor any of the members of our Joint Venture nor any of our Subcontractors directly or indirectly, voluntarily or involuntarily, participate, organise or benefit, by any 

means whatsoever, from any form of child ill-treatment or negligence; 
- neither we nor any of the members of our Joint Venture or any of our Subcontractors shall directly or indirectly participate in sexual exploitation and abuse, or take undue advantage 

of their professional position for their personal interest or to obtain a favour of a sexual nature. 
 
A summary of the ILO and international environmental standards are provided below as appendixes; however, we recognise hereby being knowledgeable of such standards in their entirety.  

 
4. We undertake to bring to the attention of ACTED any change in situation with regard to points 1, 2 and 3 above. 
 
5. We hereby commit to: 

- provide quotations & offers at the best value when requested; 
- accept payment by cash, cheque or bank transfer; 
- not offer or pay incentives to ACTED, its implementing partners or any of ACTED staff or of its implementing partners, either to be awarded to supply goods, equipment, services 

and/or works, nor as personal gifts or loans; 
- not to request favor nor payment from ACTED, its implementing partners or any of ACTED staff or of its implementing partners, to provide quotations or offers; 
- notify ACTED immediately at transparency@acted.org in case we have reasons to believe that practices listed above, or similar ones, have occurred. 

Similarly, ACTED hereby: 
- commits to assess quotations and offers fairly, based on non-discrimination, equal treatment, transparency, and confidentiality principles; 

mailto:transparency@acted.org
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- recalls that no payment, favor, gift, loan or any other kind of retribution is requested to submit any quotation or offer to ACTED. 

6. We hereby accept as well as all members of our Joint Venture partners and subcontractors to:
- upon request, provide information relating to our company’s, our Joint Venture partners and subcontractors registration documents, past performances, and any other commercial 

or administrative documents relevant for assessing our experience and capacity;  
- and permit ACTED and its donors or an agent appointed by either of them to inspect the respective accounts, records and documents, to permit on-the-spot checks and to ensure 

access to sites and the respective project. 

7. In the case of being awarded a Purchase Order or a Procurement Contract, we, as well as all our Joint Venture partners and subcontractors under the Contract undertake to preserve
above mentioned records and documents in accordance with applicable law, but in any case for at least ten years from the date of fulfillment or termination of the Contract. Our financial
transactions and financial statements shall be subject to auditing procedures in accordance with applicable law. Furthermore, we accept that our data (including personal data) generated
in connection with the preparation and implementation of the Tender Process and the performance of the Contract are stored and processed according to the applicable law by ACTED
and its donors.

8. In the case of being awarded a Contract, both parties hereby agree on:
- require the immediate cessation of serious breaches to the present Ethical Declaration terms and, where these persist, terminate the business relationship.
- seek to ensure all staff are aware of their rights and involved in the decisions which affect them.
- recognise official regulation and inspection of workplace standards, and the interests of legitimate trades unions and other representative organisations.
- seek arbitration in the case of unresolved disputes.

Name (company’s legal representative, or representative otherwise authorized by the supplier’s legal representative): 
______________________________  

In the capacity of: _______________________ 

Duly empowered to sign in the name and on behalf of: _______________________________ 

Signature: _______________________________ 
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Appendix – Summary of Labour & Environmental Standards 

A. Summary of Labour standards (indicative only, please refer to ACTED policies and ILO standards) 
The labour standards in this code are based on the conventions of the International Labour Organisation (ILO). 

• Employment is freely chosen

There is no forced, bonded or involuntary prison labour. Workers are not required to lodge `deposits’ or their identity papers with the employer and are free to leave their employer after 
reasonable notice. 

• Freedom of association and the right to collective bargaining are respected

Workers, without distinction, have the right to join or form trade unions of their own choosing and to bargain collectively. The employer adopts an open attitude towards the legitimate activities 
of trade unions. Workers representatives are not discriminated against and have access to carry out their representative functions in the workplace. Where the right to freedom of association 
and collective bargaining is restricted under law, the employer facilitates, and does not hinder, the development of parallel means for independent and free association and bargaining. 

• Working conditions are safe and hygienic

A safe and hygienic working environment shall be provided, bearing in mind the prevailing knowledge of the industry and of any specific hazards. Adequate steps shall be taken to prevent 
accidents and injury to health arising out of, associated with, or occurring in the course of work, by minimising, so far as is reasonably practicable, the causes of hazards inherent in the working 
environment. Workers shall receive regular and recorded health and safety training, and such training shall be repeated for new or reassigned workers. Access to clean toilet facilities and 
potable water and, if appropriate, sanitary facilities for food storage shall be provided. Accommodation, where provided, shall be clean, safe, and meet the basic needs of the workers. The 
company observing the standards shall assign responsibility for health and safety to a senior management representative. 

• Child Labour shall not be used

There shall be no new recruitment of child labour. Companies shall develop or participate in and contribute to policies and programmes, which provide for the transition of any child found to 
be performing child labour to enable her/him to attend and remain in quality education until no longer a child. Children and young people under 18 years of age shall not be employed at night 
or in hazardous conditions. These policies and procedures shall conform to the provisions of the relevant International Labour Organisation (ILO) standards. 

• Living wages are paid
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Wages and benefits paid for a standard working week meet, at a minimum, national legal standards or industry benchmarks. In any event wages should always be high enough to meet basic 
needs and to provide some discretionary income. All workers shall be provided with written and understandable information about their employment conditions in respect to wages before they 
enter employment, and about the particulars of their wages for the pay period concerned each time that they are paid. Deductions from wages as a disciplinary measure shall not be permitted 
nor shall any deductions from wages not provided for by national law be permitted without the express and informed permission of the worker concerned. All disciplinary measures should be 
recorded. 

• Working hours are not excessive

Working hours comply with national laws and benchmark industry standards, whichever affords greater protection. In any event, workers shall not on a regular basis be required to work in 
excess of the local legal working hours. Overtime shall be voluntary, shall not exceed local legal limits, shall not be demanded on a regular basis and shall always be compensated at a premium 
rate. 

• No discrimination is practised

There is no discrimination in hiring, compensation, access to training, promotion, termination or retirement based on race, caste, national origin, religion, age, disability, gender, marital status, 
sexual orientation, union membership or political affiliation. 

• Regular employment is provided

To every extent possible work performed must be on the basis of a recognised employment relationship established through national law and practice. Obligations to employees under labour 
or social security laws and regulations arising from the regular employment relationship shall not be avoided through the use of labour-only contracting, sub-contracting or home-working 
arrangements, or through apprenticeship schemes where there is no real intent to impart skills or provide regular employment, nor shall any such obligations be avoided through the excessive 
use of fixed-term contracts of employment. 

• No harsh or inhumane treatment is allowed

Physical abuse or discipline, the threat of physical abuse, sexual or other harassment and verbal abuse or other forms of intimidation shall be prohibited. 

B. Summary of Environmental standards (indicative only, please refer to ACTED policies, Global Compact here https://www.unglobalcompact.org/what-is-gc/mission/principles & Green 
Procurement Policy here: https://ec.europa.eu/environment/gpp/index_en.htm) 

https://www.unglobalcompact.org/what-is-gc/mission/principles
https://ec.europa.eu/environment/gpp/index_en.htm
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ACTED suppliers will minimise, and wherever possible, eliminate the release of any pollutant that may cause environmental damage to the air, water, earth or its inhabitants, while as a 
minimum complying with all statutory and other legal requirements relating to the environmental impacts of their business. Detailed performance standards are a matter for suppliers, but should 
address at least the following:  
 

• Sustainable use of natural resources  
 
ACTED suppliers will sustain the use of renewable natural resources and will conserve non-renewable resources through efficient use and careful planning. 
 

• Conservation  
 
Processes and activities are monitored and modified as necessary to ensure that conservation of scarce resources, including water, flora and fauna and productive land in certain situations. 
 

• Waste Management  
 
Waste creation is minimised and wherever economically possible reused, repaired and recycled. Effective controls of waste in respect of ground, air, and water pollution are adopted. In the 
case of hazardous materials, emergency response plans are in place. 
 

• Energy Use  
 
All production and delivery processes, including the use of heating, ventilation, lighting, IT systems and transportation, are based on the need to maximise efficient energy use and to minimise 
harmful emissions. 
 

• Packaging and Paper  
 
Undue and unnecessary use of materials is avoided, and recycled materials used whenever appropriate. 
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GENERAL CONDITIONS OF PURCHASE 

(full version) 
 
Article 1 - Scope and purpose   
The purpose of ACTED’s General Conditions of Purchase (hereinafter the "General Conditions") is to define the terms and conditions for the purchase and/or rental of goods (hereinafter the "Goods") and/or the 

performance of services (hereinafter the "Services"). The term "Supply" refers to both the Goods and the Services provided by the seller or provider (hereinafter referred to as the "Contractor"). The description, 

specifications, specific conditions of performance, sale and delivery of the Supplies and any conditions derogating from the General Conditions shall be defined jointly by the Parties after negotiation and appear in the 

special conditions (hereinafter the "Special Conditions") and/or in the purchase order (hereinafter the "Purchase Order"). The General Conditions and their annexes form, together with the Special Conditions and/or 

the Purchase Order, the purchase contract agreed between ACTED or any company controlled by ACTED within the meaning of Article L.233-3 of the French Commercial Code (hereinafter the "Contracting Authority") 

and the Contractor (hereinafter the "Contract"). 

The response to an invitation to tender and/or the execution of ACTED's orders shall be deemed acceptance of these conditions and waiver by the Contractor of its general conditions of sale. These General Conditions 

shall prevail without exception over any other conditions specific to the Contractor unless express and written derogation granted by ACTED. 

In case of contradiction or imprecision, these contractual documents are applied in the following hierarchical order, the document of higher rank taking precedence over the document of lower rank: 
- The Special Conditions 

- The Purchase Order(s)  

- The General Conditions  

 
Article 2 - Capacity of the Contractor 
The Contractor declares to possess: 

- sufficient technical skills and means to ensure the performance of the Contract in accordance with these Conditions and the rules of the trade, 

- the financial capacity and personnel resources to ensure the performance of the Contract without any risk of interruption, 

- the authorisations, rights and approvals necessary for the performance of the Contract. 

- perfect knowledge of the conditions of access to the places mentioned in the purchase order and/or the special conditions of purchase. 

The Contractor declares: 
- to be in full compliance with social and tax legislation in force at the place of performance of the services. 

- to vouch for the good behaviour of its staff and of the staff of its potential subcontractors. 

- not to be subject to collective proceedings 

- not to be subject to international sanctions (OFAC, EU, or others). 

 
Article 3.1 - Delivery of goods  
3.1.1. - Deadlines 
As an obligation of result, the Contractor, upon receipt of the Purchase Order from the Contracting Authority, undertakes to take charge of the supply, transport and delivery of the Goods ordered, the completion of 
export and import customs formalities and to pay the duties and taxes related to these operations interpreted on the basis of the latest INCOTERMS. The Goods shall be delivered to the Contracting Authority by a 
carrier chosen by the Contracting Authority/Contractor. 
3.1.2. - Reception 
Once delivery has been duly made by the Contractor, the Contracting Authority shall sign the delivery note (hereinafter the "Delivery Note") submitted by the carrier. 

Under the terms of this Delivery Note, the Contracting Authority is only required to check the appearance of the parcels upon delivery and their number, and if necessary to address to the carrier, within two (2) working 

days, excluding public holidays, by registered letter with acknowledgement of receipt or any written means proving delivery, the reservations provided for in Article L.133-3 of the French Commercial Code. 

The Contracting Authority or the Beneficiary, understood as the beneficiary of the purchase, rental or delivery of Goods or the performance of Services, has a maximum period of fifteen (15) working days following 

the date of delivery to unpack, test the functioning of the Goods delivered and formally accept them, by signing, where applicable, an acceptance report without reservation, or refuse them and request the return of 

the defective Goods so that they can be replaced or, where applicable, reimbursed. 
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The Goods are delivered and accompanied by their associated documentation (including a user manual) in French and English. 

3.1.3. - Transfer of ownership and transfer of risk 
The Goods shall become the property of the Contracting Authority or the Beneficiary upon signature of the Delivery Note or, where applicable, of the acceptance report without reservation by the Contracting Authority. 
The risks shall be transferred upon delivery of the Goods at the place of destination subject to any deterioration that may be caused to the Goods, by the Contractor or its subcontractors, after delivery. 
3.1.4. - Warranty 
The Contractor warrants that the Goods delivered are in conformity with their associated documentation, function in accordance with the characteristics described in the Special Conditions and their associated 

documentation and are suitable for their intended use. 

Unless otherwise specified in the Special Terms and Conditions and/or the Purchase Order, the duration of the contractual warranty is twelve (12) months starting from the date of delivery or signature of the acceptance 

report without reservation of the corresponding Good. The contractual warranty consists, at the choice of the Contracting Authority, in a commitment to replace or repair free of charge the defective Goods delivered, 

regardless of the reason for the non-conformity (in particular a defect in quality or operation). The Contractor shall bear all corresponding costs, including transportation costs. The Contractor undertakes to carry out 

the replacement or repair within seven (7) calendar days of receipt, by the Contractor, of the Contracting Authority's notification of the defects found. If the Contractor fails to comply with its obligations in this respect, 

the Contracting Authority reserves the right to perform or have performed by a third party at the Contractor's cost and risks, after having given it, formal notice to perform, without prejudice to the application of Article 

13 of the General Conditions. 

The aforementioned warranties apply to any Goods repaired or replaced for a further period of twelve (12) months. 

The Contractor shall also repair any harmful consequences of such defects or damage and provide the Contracting Authority with such a guarantee. 

In addition, the Contractor shall remain liable, in accordance with ordinary law, for any hidden defect of the Goods that may appear. 

The Goods shall be delivered in compliance with European and national regulations and current health, safety and environmental standards and in particular with regard to dangerous substances and preparations, 

waste, electrical protection, radio-frequency, electromagnetic, ionising, optical and vibration radiations. 

The Contractor undertakes to inform the Contracting Authority of any failure to comply with these regulations and shall compensate the Contracting Authority for any consequences resulting from the Contractor's 

failure to comply with the obligation described in this Article. 

The Contractor shall provide the Contracting Authority with a bank warranty equivalent to five (5) percent (%) of the Contract Price as security for performance. This warranty shall be annexed to the Contract. 
Article 3.2 - Conditions for performance of Services 

3.2.1. - Quality of Services 
Unless otherwise stipulated in the Special Conditions and/or the Purchase Order, as a strengthened obligation of means (the burden of proof being on the Contractor), the Contractor undertakes to perform the Services 

in a professional manner, in strict compliance with the rules of the trade, applicable to the type of services entrusted to the Contractor. 

The Contractor undertakes to implement, at its own expense, adequate technical and human resources in order to ensure the perfect execution of the Services entrusted to it. In this respect, the Contractor shall 

define, under its responsibility, the resources, tools, methods and means of execution necessary for the performance of the Services. 

The Contractor undertakes to comply with the technical information and the schedule established by the Contracting Authority. 
3.2.2. - Continuity of Services and Contractor's team 

In general, the Contractor warranties perfect continuity in the performance of the Services. 

The Contractor shall be solely responsible for defining the type(s) of personnel profiles required and for designating the team members assigned to the performance of the Services and warranty their competence 

and experience for the performance of said Services. 

The Contractor undertakes: 
- to inform the Contracting Authority of the absence, leave or unavailability of one of its staff members, as soon as it is known. 

- to replace, as soon as possible, the unavailable intervener with a person having equivalent technical skills and qualifications, 

- to ensure that the change of participant does not interrupt the proper performance of the Services, by organising, at its own expense, a transition period in order to inform the replacement on the progress 

of the services, 

- to ensure that the change of intervener does not affect the deadlines for performance of the Services, 

- and to ensure full reversibility. 
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3.2.3. - Receiving Operations - Recipe 
With respect to the Services which must be validated by the Contracting Authority, the Parties agree to carry out an acceptance test in accordance with the stipulations set out in the Special Conditions and/or the 

Purchase Order in order to check the conformity of the Services performed by the Contractor with its commitments defined in the Contract. 

No receipt shall be deemed to be tacitly pronounced, only the signing of an acceptance report without reservation and duly signed by an authorised representative of the Contracting Authority may constitute a receipt. 

In particular, any use of the Services in whole or in part shall not be deemed to be revenue. Furthermore, acceptance shall only be declared if the documentation associated with the Services, where appropriate,  has 

been submitted to the Contracting Authority. 

In the absence of a specific acceptance procedure, the Contracting Authority shall, at its discretion, check the quality of the Services performed and, if they do not comply with the rules of the trade or the conditions 

stipulated in the Contract, the Contracting Authority shall ask the Contractor to bring the Services into conformity at its own costs and expenses, without prejudice to the provisions of Article 13 of the General Conditions. 

The Contractor shall be responsible for the quality of the Services and shall set up a quality management system adapted to the methods and criteria defined by the technical documents, standards and specifications 
of which the Contractor has taken cognisance prior to the conclusion of the Contract. 
Article 4 - Execution, time limits for execution, cancellation 
The deadlines for performance of the Contract shall be set by mutual agreement with the Contractor and shall be systematically stipulated in the Special Conditions and/or the Purchase Order. The date set for delivery, 

which is indicated on the Special Conditions and/or the Purchase Order, is binding. 

Any event which may influence the performance of the Contract shall be immediately brought to the attention of the Contracting Authority. The Contractor shall immediately notify the Contracting Authority in writing of 

any such event, as well as its probable duration and its consequences on delivery times. 

However, in the event of any extension of the deadline for delivery of the Supplies accepted by the Contracting Authority, the Contractor undertakes to pay a compensation equal to 1% per fortnight of delay, calculated 

on the amount of the undelivered goods (purchase price excluding VAT), to the Contracting Authority. These sums shall be due without formal notice and shall be paid in the form of a credit note. 

In the event of non-compliance with the delivery dates of the Goods and/or performance of the Services, the Parties agree, within the Special Conditions, on a mechanism for late payment penalties that the Contracting 

Authority may apply to the Contractor in accordance with Article L.441-6 of the French Commercial Code, except in the event of Force Majeure. Where applicable, the principle, amount and terms of application are 

specified in the Special Conditions. The amount entered is (i) an estimate made initially and determined after discussions with the Contractor so that it can check the materiality of the facts complained of and (ii) 

implies the existence of a damage sustained by the Contracting Authority. The application of penalties for delay excludes any other claim for damages based on the same ground and is independent of other rights to 

which the Contracting Authority may be entitled and other sanctions to which the failure of the Contractor may give rise. 

Article 6 - Financial conditions  
The remuneration agreed in consideration of the perfect performance of the obligations due under the Contract, is an amount in Euros/Dollars, exclusive of taxes, global, fixed, firm and non-revisable as provided for 

in the Special Conditions and/or in the Purchase Order and shall be understood, for Supplies delivered to the specified delivery place, free of carriage and packaging and of all duties and taxes. This amount 

remunerates the Contractor for all its costs, disbursements, charges, hardships and/or obligations of any kind. 

Any additional costs of any nature whatsoever shall be subject to the prior agreement of the Contracting Authority in writing specifically indicated on the Purchase Order. 

No payment will be made for work, meetings, research and studies required to enable the Contractor to respond to invitation to tender, unless expressly agreed in writing. 

The orders shall not give rise to any payment of a deposit, the Contracting Authority also reserves the right to request the Contractor to provide security for tenders and/or performance. 

The Contractor may issue its invoices after the Contracting Authority has issued an acceptance report.. 

Invoices shall be drawn up by the Contractor and must comply with the regulation and legislation in force on the date of issue, include the mandatory legal notices, mention the order number, the nature of the Services 

performed and/or the Goods delivered as well as the unit price and quantities and be accompanied by all the supporting documents necessary to verify the validity of their content. The Parties acknowledge that the 

invoices thus transmitted shall have the value of an original. 

Unless otherwise expressly specified on the Order, the price is payable forty-five (45) days after the end of the month in which the Order is issued, in accordance with French Law. 

Late payment by the Contracting Authority shall lead to the application as of right of default interest set at three times the legal interest rate in force and of the recovery indemnity set at forty (40) euros in accordance 

with Article D.441-5 of the Commercial Code. 
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By express agreement and in compliance with the provisions of article L.442-6 of the French Commercial Code, the Contracting Authority shall set-off the sums owed by the Contractor to the Contracting Authority 

against the sums owed to the Contractor or any assignee by the Contracting Authority, which shall be accepted by the Contractor in full knowledge of the facts. Such set-off shall be made in accordance with the due 

dates of the debts and claims of each of the Parties and after prior information and authorisation from the Contractor. 

Article 7 - Duty to advise 
The Contractor has a duty to advise, warn and inform the Contracting Authority on an ongoing basis, and undertakes in this respect to: 

- advise the Contracting Authority on the choice of technical solutions to be put in place to honour the Contract, 

- request any information or data it deems necessary to honour the Contract, 

- check the documents or technical information provided to it by the Contracting Authority to ensure that they are consistent and complete under the Contract, 

- warn the Contracting Authority of any anomaly or omission, 

- notify the Contracting Authority in writing as soon as it becomes aware of any factor, event or act likely to affect the proper performance of its obligations under the Contract, 

- propose to the Contracting Authority any additions, improvements or adaptations which it considers desirable, 

- warn the Contracting Authority where the choices it might make, of which the Contractor has been informed in writing by the Contracting Authority, might conflict with the objectives pursued or might result 

in a deterioration or a failure to comply with the expected quality, performance and functionality, 

- keep the Contracting Authority informed of developments in the state of the art relating to the Contract, 

- inform the Contracting Authority of any legal or regulatory obligations of a foreign country to which the Contractor may be subject and which would have an impact on the Contract. 

Although the Contracting Authority has technical knowledge, it cannot be considered as a professional with the same speciality as the Contractor. The Contractor shall inform the Contracting Authority of any incident 
or analysis revealing risks associated with the use of the Supplies delivered. Each of the Parties undertakes to designate one of its employees to act as the other Party's privileged contact to ensure the monitoring of 
the Contract. The Contractor's privileged contact person shall have the skills and authority required to receive the Contracting Authority's observations on the performance of the Contract and to take appropriate 
action. The Contractor's employees shall only be subject to the Contractor's hierarchical authority; it being specified that the appointment of an employee of the Contracting Authority to monitor the Contract shall not 
constitute a limitation or derogation from the exercise of that authority. 
Article 8 - Status of the Contractor's personnel   
The Contractor's personnel shall in all circumstances remain under the administrative control and under the hierarchical and disciplinary authority of the Contractor, and no transfer of authority should occur throughout 

the performance of the Contract. 

The Contractor shall ensure that its personnel strictly complies with all the terms and obligations of the Contract. In particular, if Services are performed on the premises of the Contracting Authority, the Contractor's 
personnel must comply with the applicable code of conduct, internal rules and the health, safety and control rules in force within the Contracting Authority (hereinafter the "Internal Regulations"), and the Contractor 
expressly acknowledges being aware of said internal rules. The Contracting Authority reserves the right, at any time and without prior notice, to carry out or have carried out any control for the purpose of verifying the 
Contractor's compliance with the internal code of conduct and rules, which the Contractor expressly accepts. In the event that the Contracting Authority finds that the Contractor is not complying with one or more 
internal rules, the Contracting Authority may as of right and at its discretion, suspend all or part of the Services (if any) and all or part of the corresponding payments until the Contractor complies with the internal rules 
and/or terminates the Contract under the conditions defined in Article 14 of the General Conditions. For the purposes of this clause, the Contractor undertakes to cooperate fully and in good faith with the Contracting 
Authority or any third party indicated by the Contracting Authority. In this respect, the Contractor undertakes to facilitate access to any document, information, tool or any other element useful for the proper conduct of 
the inspection. 

Article 9 - Dependence 
The Contractor declares and acknowledges that it is not economically dependent on the Contracting Authority. The Contractor undertakes to inform the Contracting Authority in the event that its orders represent a 
share of the Contractor's turnover likely to place it in a situation of economic dependence within the meaning of positive law, as well as of any event that would change this situation. If so, the Parties shall meet to find 
a solution that protects their respective interests. The Contractor acknowledges, in any event, that throughout the term of the Contract, it shall retain and shall be solely liable in the event of insufficient diversification 
of its customer portfolio. 
Article 10 - Intuitu personae and subcontracting  
The Contract is concluded intuitu personae. Consequently, the Contractor shall not, without the prior consent of the Contracting Authority in writing, subcontract, assign, contribute or transfer, in any form whatsoever, 

all or part of the Contract, in particular and without limitation, by way of merger, demerger, partial contribution of assets, universal transfer of assets, management lease and, more generally, any operation the purpose 

or effect of which is to transfer the Contract. 
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As soon as it envisages the intervention of a sub-contractor, the Contractor shall, in order to obtain its prior approval in writing, communicate to the Contracting Authority, the social, banking, postal and technical 

references of the sub-contractor, the name of the subcontractor’s legal representatives – and, more generally, any information needed to verify the subcontractor’s eligibility, the terms of payment granted to the sub-

contractors, a copy of the Contractor’s commitment, and the tasks that it intends to sub-contract. 

In addition, the Contractor shall provide the Contracting Authority with the Contractor questionnaire duly completed by the subcontractor. Notwithstanding, the Contracting Authority reserves the right to refuse to 

approve a subcontractor without reason, except in case of abuse. 

The Contracting Authority may terminate as of right all Orders held by the Contractor in the event of failure to fulfil this obligation. 

In the event of a transfer of shares or assets or a change of effective direct or indirect control of its company, the Contractor shall inform the Contracting Authority, which may terminate the contractual relationship as 

of right and without notice. 

In the event of authorised subcontracting, the Contractor shall remain solely liable to the Contracting Authority and shall warranty compliance with these General Conditions by the subcontractors concerned. 

Article 11 - Liability and insurance  
The Contractor shall be liable to the Contracting Authority, without restriction or reservation, for the full performance of its obligations under the Contract, and for all consequences that may arise therefrom under the 

conditions of ordinary law. The assistance that the Contracting Authority may provide to the Contractor in the performance of the Order and the payment of invoices by the Contracting Authority shall in no way affect 

this liability. Consequently, the Contractor undertakes to compensate any damage caused to the Contracting Authority or the Beneficiaries. 

Any clause limiting the Contractor's liability contained in the Contractor's general conditions or in any other similar document usually used by the Contractor shall be deemed to be unwritten for the performance of the 

Contract. 

The Contractor must hold insurance policies, with a reputedly solvent company, covering its civil operating and professional liability for a sufficient amount against the pecuniary consequences of civil liability that may 

incur in the event of personal injury, intangible, material and immaterial damage, whether consequential or not, caused to the Contracting Authority or any third party, as a result of its studies and/or products ; the 

Contractor shall provide the Contracting Authority, as soon as the Purchase Order has been issued, with proof of insurance coverage of these risks and the amount thereof. The Contractor undertakes to maintain 

these insurance policies in force for as long as it has any obligation under the Contract. 

In addition, the Contractor shall hold insurance policies covering its post-delivery liability (or product liability) with a reputedly solvent insurance company and shall provide the Contracting Authority, not later than the 

date of delivery of the Supplies, with proof of insurance coverage of this risk and the amount thereof. 

The fact of having such insurances shall not in any way relieve the Contractor of its liability, in particular with respect for damage not covered by its insurance or for damage in excess of the sums guaranteed by its 

insurance. 

At the request of the Contracting Authority, the Contractor shall provide it with proof of general and professional civil liability insurance, dated less than six months prior to the date of the request. In all cases, the 
Vendor shall, at the request of the Contracting Authority, provide adequate insurance covering the products until their arrival at the buyer's premises or any other destination approved by him. 
Article 12 - Force majeure  
Any occurrence of Force Majeure, i.e. any event beyond the control of the Parties, which could not reasonably have been foreseen at the time of the conclusion of the Contract and whose effects cannot be avoided 

by appropriate measures in accordance with Article 1218 of the French Civil Code, in other words any unforeseeable and irresistible event, shall suspend the performance of the obligations of the Contracting Authority 

and the Contractor for the duration of the Force Majeure situation. 

In the event of Force Majeure, it shall be the responsibility of the Party concerned to take action at the earliest opportunity after the occurrence of the event or it may no longer invoke it: 

- to notify the other Party, by registered letter with acknowledgement of receipt or any written means proving the delivery, of the occurrence of the event, justifying its Force Majeure nature; 

- to indicate its foreseeable duration; 

- to inform the other Party of the measures taken or which it intends to take to mitigate the effects of the event. 

In this way, the Party concerned shall do its utmost to alleviate the difficulties encountered and implement the necessary means to resume the continuation of the Contract under the best conditions. 

The performance of the obligations concerned by the Force Majeure event is then suspended for the duration of the said Force Majeure event and then resumes, without prejudice to any request for termination 
provided for in Article 14 of the General Terms and Conditions. 
Article 13 - Duration  
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The Contract is concluded for the duration specified in the Special Conditions and/or in the Purchase Order. 

Any extension or renewal of the Contract shall imperatively give rise to the signature of an amendment and/or a new Purchase Order by the Parties. 
Article 14 - Termination -Resolution 
In the event of non-performance by one of the Parties of any of its obligations, the other Party may send it a formal notice by registered letter, with acknowledgement of receipt or any written means proving the delivery, 

requiring it to fulfil its obligation within a period of fifteen (15) days and stating that, failing this, it is entitled to terminate the Contract. If, at the end of this period, the non-performance by the defaulting Party persists, 

the other Party shall notify it of the as of right termination of the Contract by registered letter with acknowledgement of receipt, specifying the reasons thereof, without prejudice to any claim for damages to which it 

may be entitled. 

If an event of Force Majeure continues for more than thirty (30) consecutive days, a Party shall notify the other Party, by registered letter with acknowledgement of receipt or any written means proving the delivery, of 

the as of right termination of the Contract with effect from the date on which the notification is sent. 

A Party is entitled to terminate the Contract for non-performance, from prior to the date on which a Party performs it, if it is clear that there will be an essential non-performance on its part. 

In the event of early termination of the Contract, the rights on the Supplies delivered to the Contracting Authority shall remain definitively vested in the Contracting Authority under the terms and conditions set out in 

the Contract. The sums due to the Contractor for the Supplies already delivered and/or completed shall nevertheless remain definitively vested in the Contractor. 

Supplies not yet delivered shall be delivered to the Contracting Authority, upon request of the latter, in a usable form as specified by the Contracting Authority within ten (10) days of the termination of the Contract. 

In the event of failure to deliver, the Contractor shall reimburse the Contracting Authority for the sums already received. In the event of timely delivery, and subject to acceptance of such delivery, the agreed price for 

delivery shall be paid by the Contracting Authority. 

In any event, the Contracting Authority shall be at liberty to entrust to any third party the unfulfilled part of the Services, which the Contractor expressly acknowledges and accepts. 

After termination of the Contract, a Party may recover sums paid for a Service which it has not received or has legitimately refused. 
Article 15 - Non-waiver  
The fact that one of the Parties does not enforce any of its rights or require the performance of any of the obligations or responsibilities of the other Party under the Contract shall not in itself be considered as a waiver 

of the Party’s rights, obligations and responsibilities under the Contract. 

Failure by the Contracting Authority to invoke any of the provisions of the GCP at any time shall not be deemed a waiver of the right to invoke the same provisions at a later date. 
Article 16 - Independence of the Parties 
Neither Party may make a commitment in the name and on behalf of the other Party. Thus, each of the Parties undertakes not to do anything that might mislead a third party in this respect, nor to make any commitment 
or offer any warranty in the name of the other Party. 
Article 17 - Electronic signature  
In accordance with Law N°. 2000-230 of March 13th 2000 in its consolidated version adapting the law of evidence to information technology and relating to electronic signatures, as well as the United Nations 

Convention on the Use of Electronic Communications in International Contracts of 2005, the Parties expressly agree that the Contract may be concluded in the form of an electronic writing. They agree that such a 

document shall have the force of an original and that it shall be drawn up and stored by the Contracting Authority in such a way as to permit its signatories to be duly identified and to guarantee its integrity. The Parties 

undertake not to contest its validity, admissibility, enforceability or probative value on the basis of its electronic nature. 

The Parties agree to use an electronic signature process known as "on-the-fly", by means of a single-use electronic certificate that constitutes a reliable identification process guaranteeing its link with the act to which 
it is attached, in accordance with Article 1367 of the French Civil Code. The Contracting Authority proposes to use the process at its disposal within the framework of its partnership with a third party service provider 
as referred to in Regulation (EU) N° 910/2014 of the European Parliament and of the Council of July 23rd 2014 on electronic identification and trusted services for electronic transactions in the internal market (eIDAS). 
Article 18 - Notices and means of communication 
All notices and other means of communication necessary or permitted between the Parties shall be in writing and sent by mail and/or e-mail and/or fax to the address or number mentioned in the Contract. No 
communication shall be considered effective until it has been delivered and confirmed by acknowledgement of receipt for mailings and/or until receipt of a confirmation of uninterrupted transmission in relation to the 
transmission report for e-mailings. The Parties may change their addresses and/or numbers by giving at least a fifteen (15) day notice in writing to the other Party. Such notice shall be given in accordance with the 
above provisions. 
Article 19 - Intellectual property 
The software, documentation, any item protected by an intellectual property right and any technical or other information belonging to the Contracting Authority and made available to the Contractor are and remain the 

exclusive property of the Contracting Authority and may not be used by the Contractor for any purpose other than the strict performance of the Contract. 
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At the request of the Contracting Authority or upon termination of the Contract for any reason whatsoever, the Contractor undertakes to return automatically and immediately to the Contracting Authority all documents 

and items of any kind entrusted to it under the Contract. The Contractor undertakes not to keep any copies thereof. 

The Contractor retains ownership of the intellectual property rights to its standard methodologies and tools acquired or developed by it prior to the entry into force of the Contract, which constitute its know-how. In this 
respect, the Contractor grants the Contracting Authority, without additional remuneration, a right to use the said tools and/or know-how incorporated in the results of the Services, for the needs and duration of use of 
the said results. 
[Note: for clauses concerning the assignment of intellectual property, these shall be incorporated in the Special Conditions]. 
Article 20 - Confidentiality 
It is understood by the Parties that the following will be treated as strictly confidential under the Contract: 

- all of the provisions of the Contract; 

- all information of any nature whatsoever, communicated or disclosed by the Contracting Authority to the Contractor either in written or oral form in connection with the negotiation or performance of the 

Contract; 

- all information of any nature and in any form whatsoever to which the Contractor may have access under the Contract, whether or not indicated as confidential. 

Consequently, the Contractor undertakes to keep such information strictly confidential and shall not communicate it to anyone other than those entitled to know it under the Contract. The Contractor further undertakes 

to solely use such information for the purpose of performing the Contract. 

The Contractor vouches for the compliance of its employees and any subcontractors with this confidentiality agreement. 

This confidentiality undertaking shall remain valid for the entire duration of the Contract and for a period of ten (10) years after the termination of the Contract for any reason whatsoever. 

This confidentiality undertaking does not apply to information (i) that has entered the public domain prior to the date of its disclosure or communication; (ii) that falls into the public domain after its communication and/or 

disclosure without the cause being attributable to one of the Parties; (iii) that has been legitimately obtained from a third party to the Contract without breach of an obligation of confidentiality; (iv) that is developed by 

one of the Parties independently of the Contract without breach of an obligation of confidentiality. 

This confidentiality undertaking also does not apply with respect to tax, administrative and judicial authorities, as well as accountants and auditors, the latter being bound by an obligation of confidentiality towards their 

clients. 

Any communication to the public, press article, commercial reference, exhibition or advertisement of any kind whatsoever, displaying the name or logo of the Contracting Authority or referring to the Contract may not 
be made without the prior consent of the Contracting Authority by writing. 
Article 21 - Protection of personal data 
20.1 Processing of personal data in the context of training and performance of the Contract 
The Contractor is hereby informed that the Contracting Authority shall process the personal data of the Contractor's servants, managers, subcontractors, agents and/or service providers in order to enable it to ensure 

the formation and performance of the Contract, revenue operations, Contract management and invoicing. This data is necessary for the proper management of the Contract. 

Similarly, the Contracting Authority may implement a verification process for the Contractor's managers to ensure that there is no conflict of interest, financing of terrorism or anti-money laundering. 

In this context, data subjects have a right of access and, where appropriate, of correction, deletion or portability of the data concerning them. They also have the right to define guidelines on the fate of their personal 

data after their death. 

Furthermore, data subjects may oppose for legitimate reasons the processing of their personal data, withdraw or limit their consent. 

These rights may be exercised at any time by writing to the Contracting Authority at the following address: 
dpo@acted.org 

Data subjects have the possibility to lodge a complaint with a supervisory authority. 

The Contractor undertakes to inform its servants, managers, subcontractors, agents and/or service providers of these rights. 
20.2 Processing of personal data carried out on behalf of the Contracting Authority 
The Contracting Authority, within the framework of its activity, implements processing of personal data within the meaning of Law N°. 78-17 of January 6th 1978 on Data Processing, Data Files and Individual Liberties 

("Law N°. 78-17") and of the General Data Protection Regulation ("GDPR"). 

By this Contract, the Contractor may be required to process personal data on behalf of the Contracting Authority in order to provide the Supplies subject to the Contract to the Contracting Authority. 

file:///C:/Users/fanny.devoucoux/Desktop/Manuel/Contrats/dpo@acted.org
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In this case, the Contracting Authority is the controller of the processing and the Contractor acts as a subcontractor. The Parties then undertake to conclude a data processing agreement in accordance with Article 28 

of the GDPR. 

Article 22 - Non-solicitation of personnel 
Unless expressly agreed otherwise, the Contractor and the Contracting Authority undertake not to hire or ‘poach’ any staff or collaborators of either Party involved in the performance of the Contract during the entire 

period of performance of the Contract and for two (2) calendar years following the termination of the contractual relationship. 

In the event of non-compliance with this obligation, the offending Party shall pay the other Party, as a penalty clause, a compensation equal to twelve times the last salary, plus employer's charges, of the employee 
unduly ‘poached’. 
Article 23 - Ethics and compliance with regulations  
The Contractor undertakes in the conduct of its business to respect ACTED's ethical values, in accordance with ACTED's Code of Conduct, organisational policies and reporting mechanism (available on 

https://www.acted.org/en/about-us/values-and-policies/code-of-conduct-and-policies/), to adopt a socially responsible approach and to comply with the laws and regulations of the countries in which they operate, as 

well as with the principles of the UN Global Compact aimed at respecting human rights, international labour standards, the environment and the fight against corruption.  

In particular, the Contractor shall refrain from any form of abuse or child labour, from supporting or financing any act of terrorism, any form of money laundering, any form of fraud and corruption and any conflict of 

interest. 

The Contractor acknowledges that it is aware of these values and commitments and undertakes to respect them, which constitute an essential condition of the Contract. 

The Contractor is informed of the existence of the Transparency mechanism (transparency@acted.org) and acknowledges its duty to use it whenever there is a suspicion of behaviour contrary to the ethical values of 

ACTED.  

The Supplies ordered must comply in all respects with the legal and regulatory requirements in force, in particular as regards: 

- quality, composition, presentation and labelling of goods; 

- labour law and employment: in any case, the Contractor shall refrain from offering for sale products that could have been manufactured by minors; 

- provisions of international conventions on the rights of the child and, more particularly, those relating to child labour; 

- environmental law; 

- privacy, personal data, biometric data, data protection and confidentiality of communications. 

In particular, the Contractor undertakes to comply with the legal and regulatory provisions in force applicable to him/her, and to provide the Contracting Authority on request with information relating to the consequences 
of the company's activity on the environment, given according to the nature of this activity and its effects: 

- water resource consumption, raw materials and energy resources with, where appropriate, the measures taken to improve energy efficiency and the use of renewable energies, land use conditions, 

discharges into the air, water and soil seriously affecting the environment, the list of which will be determined by Environment and Industry Ministers’ orders, noise or odour nuisance and waste; 

- measures taken to limit biological balance, natural environment and protected animal and plant species damage; 

- evaluation or certification procedures undertaken with regard to the environment; the measures taken, where applicable, to ensure the compliance of the Contractor's activity with the legal and regulatory 

provisions applicable in this regard; 

- expenses incurred to prevent Contractor activity consequences on the environment; the existence within the company of internal environmental management services, employees training and information 

on this latter point, resources devoted to reducing environmental risks as well as the organization set up to deal with pollution accidents with consequences reaching beyond the company's establishments; 

- the amount of provisions and guarantees for environmental risks, unless this information is likely to cause serious prejudice to the Contractor in an ongoing dispute;  

- the amount of compensation paid during the financial year in execution of a judicial decision concerning environmental matters and the actions taken to repair the damage caused to it. 

The Contractor shall be fully responsible for all consequences of its failure to comply with these provisions and shall bear all compensation costs to the Contracting Authority for all consequences resulting therefrom. 

In accordance with the legal and regulatory provisions in force, the Contractor must provide the Contracting Authority with the following documents on the date of signature of the Contract, then systematically and 
regularly every six (6) months from the date of conclusion of the Contract until the end of its execution: 

- an identification card proving registration in the trade register or an extract of the registration in the Trade and Companies Register of less than three (3) months (extract K or KBIS); 

- a certificate of provision of social declarations and payment of social security contributions from the social protection institution in charge of collecting social security contributions and Contractor contributions, 

of less than six (6) months and containing the following information: the security code for checking its authenticity, its validity, the number of employees employed, the basis of remuneration declared on the 

last social security contributions summary sent to the collection agency; 

https://www.acted.org/en/about-us/values-and-policies/code-of-conduct-and-policies/
mailto:transparency@acted.org
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- the sworn statement by virtue of which the Contractor certifies that it does not use undeclared work as defined in Articles L.8221-1 et seq. of the French Labour Code, of less than six (6) months; 

- the certificate on honour pursuant to Articles L.8251-1, L.5221-8 and L.5221-9 of the Labour Code, indicating whether the Contractor intends to call upon employees of foreign nationality for the performance 

of the Contract and, if so, the list of names of the foreign employees subject to possession of a work permit, of less than six (6) months, indicating for each employee: his date of hiring, his nationality and 

the serial number of the title tantamount to work permit; 

- all certificates of insurance as referred to in particular in Article 11 of the General Conditions, of less than six (6) months. 

The Contracting Authority reserves the right to suspend payments due pursuant to the Contract in case of failure to communicate one or more elements as referred to after a formal notice which has remained 

unsuccessful for ten (10) days from its receipt by the Contractor. 

If applicable, the Parties undertake to set up a prevention plan, in accordance with Articles R. 4511-1 et seq. of the Labour Code. 

The Contractor warranties and undertakes to fully compensate the Contracting Authority for all financial consequences resulting from any claim or action of any nature whatsoever brought by a third party based on a 

breach by the Contractor of its obligations or warranties in accordance with this Article. The Contracting Authority shall inform the Contractor as soon as it is aware of any claim or action directly or indirectly involving 

the Contractor and/or the Supplies and/or Results and shall provide the Contractor with all information or documents in its possession relating to such claim or action. 

The Contractor agrees that the Contracting Authority may conduct audits made by itself or by a service provider appointed for this purpose in order to verify compliance with the above-mentioned standards. Any 
infringement of the above provisions shall expose the Contractor to immediate termination of the business relationship without notice. 
Article 24 – Fight against money laundering and terrorist financing (AML/CFT)  
The Parties undertake to comply with all regulations concerning AML/CFT.  

The Contractor undertakes to provide any document attesting to its good faith at the request of the Contracting Authority, proving its attachment to these regulations. Contractor's employees, subcontractors and other 

intermediaries are subject to these same regulations and requirements.  

The Contractor warranties the Contracting Authority’s liability throughout the duration of the Contract. Failure to comply with these regulations shall constitute a legitimate reason for the termination of the Contract in 
accordance with Article 14 of the General Conditions. 
Article 25 - Audit  
The Contracting Authority reserves the right to audit the Contractor and, where applicable, its subcontractors at least once (1) during the term of the Contract, by itself or through a third party not in direct competition 

with the Contractor, designated by it, in order to verify compliance by the Contractor and its subcontractors with all the conditions described in the Contract. 

In this respect, the Contractor undertakes to allow the Contracting Authority, or the third party designated by the Contracting Authority, free access to the premises. 

For its part, the Contracting Authority undertakes to ensure that the audit is limited to strict checks on the conditions of Contract performance of the Contract at the Contractor's premises and that it takes place over a 

reasonable period of time, in order to avoid disrupting the Contractor and/or any potential subcontractors’ activity. 

At the end of the audit, the Contracting Authority shall draw up a detailed report of its findings and send it to the Contractor within eight (8) working day delay. The Contractor itself has a period of eight (8) working 

days following receipt of the report to contest the conclusions thereof, if any. 

If the audit reveals any violation of the conditions described in the Contract, the Contracting Authority may choose (i) to suspend performance of the Contract and all or part of the corresponding payments until the 

Contractor regularises the situation found - the period for regularisation being assessed beforehand at the Contracting Authority's discretion in the light of the extent of the compliance operations to be carried out - 

being specified that suspension may only take place if the violation revealed by the audit is sufficiently serious and is notified to the Contractor by the Contracting Authority as soon as possible and/or (ii) to terminate 

the Contract under the conditions defined in Article 14 of the General Conditions. The financial burden of the audit shall be borne by the Contractor in the event that a breach of the conditions described in the Contract 

is found. 

The Contractor shall vouch for its employees and any potential subcontractors comply with this Article. 
Articles 26 - Good faith and co-operation of the Parties  
The Parties are required to comply with the requirements of good faith in international trade throughout the duration of the Contract. They can neither exclude this obligation nor limit its scope. 

The Parties have a duty to co-operate with each other when reasonably expected to do so in performing their obligations. 

A Party may not act inconsistently with an expectation it has created in the other Party where the latter has reasonably believed in that expectation and has acted consequently to its disadvantage. 
Article 27 - Embargo  
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This Contract shall apply in accordance with and take into account the regulations governing embargoes in force in the country(ies) where the Contract is executed. The Contractor declares she or he is aware of these 

regulations and their latest updates.  

The Contractor shall ensure that its activity complies with these regulations, as well as that of its potential subcontractors, and any intermediary linked to the performance of the Contract. 

The Contractor warranties the Contracting Authority's liability throughout the duration of the Contract. Failure to comply with these regulations constitutes a legitimate reason for terminating the Contract. 

Article 28 - Partial invalidity  
If one or more of the provisions of this Agreement are considered invalid, void, unwritten, unenforceable or purposeless, or declared as such by a final judgment of a competent Court or by a law or regulation enacted 

or to be enacted by a legislative or governmental authority, the remaining provisions of this Contract shall remain in full force and effect.  

Thus, this clause is deemed to be unwritten and may not affect the validity or continuation of the Contract as a whole, unless it is a clause that was of a decisive nature for one of the Parties on the date of signature 
of the Contract. In that case, the Parties shall negotiate in good faith in order to substitute a valid clause reflecting their original intention to the initial clause.  
Article 29 - Modifications of the General Conditions clauses  
The Contracting Authority reserves the right to modify its General Conditions, and therefore to modify the terms accepted by the Contractor. In this case, the Contracting Authority is obliged to inform the Contractor at 

least one (1) month before the date on which new General Conditions enter into force. This information specifies:  

- the effective date of the new General Conditions; 

- the possibility for the Contractor to terminate the Contract without termination penalty and without any right to compensation, up to four (4) months after the last amendment entry into force. 

Only after this period upon their entry into force, and provided that the Contractor has not called into question the amendments or terminated the Contract, the General Conditions amendments shall be deemed to 

have been accepted by the Contractor.  

The Contracting Authority undertakes to provide the Contractor with updated General Conditions upon request. 

In the absence of any contrary provision in the Contract, no modification of the Contract shall be valid unless it is mentioned in a written document signed by the Parties. 
Article 30 - Applicable law and jurisdiction  
THIS AGREEMENT IS GOVERNED BY FRENCH LAW AND AMENDMENTS THERETO.  
IN THE EVENT OF A DISPUTE RELATING TO VALIDITY, INTERPRETATION, PERFORMANCE OR TERMINATION ON ANY CAUSE WHATSOEVER OF THE CONTRACT THAT THE PARTIES CANNOT SETTLE 
AMMICABLY, THIS ONE IS SUBJECT TO THE EXPRESS AND EXCLUSIVE COMPETENCE OF THE FIRST INSTANCE COURT OF PARIS, NOTWITHSTANDING THE PLURALITY OF DEFENDANTS, 
INCIDENTAL REQUEST, EMERGENCY PROCEEDINGS OR CALL IN WARRANTY. 

Name: ________________________________ 
(company’s legal representative or any other authorized person) 

As:  ________________________________ 
(position in the company) 

Duly authorized to signed on behalf of the Contractor: 

________________________________________________ 

Signature : 
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SUPPLIER'S QUESTIONNAIRE

Trading As

Telephone

Fax

E-mail address 1

E-mail address 2

Website address

Subsidiaries/ Associates/ 

Overseas Representative

Sales Person's Position

Sales Persons' E-mail

Date of birth (mm/dd/yyyy)

Type of ID 

Rank or title in organization

Gender (e.g. male, female)

Occupation

Citizenship(s)

E-mail addresses

Professional Licenses – State 

Issued Certifications

Country of registration

Valid until

Tax Number

Bank Account Number

Account Name

Standard Payment Terms

Has the company been audited in the last 3 years?

Please attach a copy of the company's most recent Annual or Audited Financial Report

Year: USD: Year: USD: Year: USD:

Annual Value of Export Sales for the last 3 years

Year: USD: Year: USD: Year: USD:

Sales Person's Name

Sales Person's phone

Description of the Company

VAT Number

Name of insurance company Staff covered by health issurance?

Technical documents 

available in

Sector of Business 

(multiple choices 

possible)

Employee average work wage per hour

Any employee(s) with relatives working with ACTED?

Is a legal minimum wage applied?

Are flexible working hours offered?

Address of residence

Province/Region

Is the individual a U.S. citizen or legal 

permanent resident?

Current employer and job title

Government-issued photo 

Identification Document (ID) number

ID country of issuance

Other names used (nicknames or 

pseudonyms not listed as “Name”)      

PART I: INFORMATION
A. Company Details and General Information
Name of Company

City (headquarters)

Country (headquarters)

Address (headquarters)

Zip Code (headquarters)

PO Box

Parent Company or name 

of owner

Type of Business 

(multiple choices 

possible)

Year Established

Licence number

Working languages

Company's staff & insurance

No. Full Time Employees

Management of the company: CEO, Executive Director, Deputy Director, President or Vice-President

Name (as in passport or other 

government-issued photo ID)

Annual Value of Total Sales for the last 3 Years:

B. Financial Information

Bank Name

Bank Address

% of Men to Women

Are children employed?

Paid vacations are offered?

Swift/BIC number

Attached

English RussianSpanishFrench

Arabic Chinese Other (Please Specify)

English RussianSpanishFrench

Arabic Other (Please Specify)Chinese

Manufacturing Authorised Agent Trader

Consulting Company Other (Please Specify)

Yes No

Yes No

Yes No

Yes No

Yes No

Yes No

Goods/Supplies Equipment Works

Services Other (Please Specify)

Yes No

Yes No



Organisation Goods/Works/Services Value (USD) Year

1

2

3

4

5

List below up to 10 of the core Goods and/or Services your company sells:

1) 6)

2) 7)

3) 8)

4) 9)

5) 10)

List the main assets of your company (trucks & heavy machines, heavy & valuable equipment, premises & warehouses, production sites etc.)

1) 6)

2) 7)

3) 8)

4) 9)
5) 10)

If you answered yes, 

please provide details:

If you answered yes, 

please provide details:

Has your company ever been declared to be in serious breach of contract for failure to comply with its contractual obligations, 

following another procurement procedure or grant award procedure financed by a donor country?

Does your company have an Anti-terrorist Policy?

Is your company compliant with the EU General Data Protection Regulation (or equivalent)?

What is your company's business coverage area?

If you answered yes, 

please provide details:

C. Experience

Provide any other information that demonstrates your 

company's qualifications and experience (eg. awards)

Contact person 

To which countries has your company exported and/or 

managed projects in the last 3 years?

What is your company's main area of expertise?

Phone/E-mail

D. Technical Capability 

Companie's recent business with ACTED and/or other International Non Governmental organisation or United Nations Agencies:

Destination

List any national or international Trade/Professional 

Organisations of which your company is a member

Has your company ever been bankrupt, or is in the process of being wound up, having its affairs administered by the courts, has 

entered into an arrangement with creditors, has suspended business activities, is the subject of proceedings concerning these 

matters, or is in any analogous situation arising from a similar procedure provided for in national law?

If you answered yes to the above two questions, please attach copies of your policy:

Has your company ever been convicted of an offence concerning its professional conduct by a judgment which has force of res 

judicata?

Does your company have an Ethical Trading Policy?

Type of Certification/Qualification Documents

International Offices/Representation

Type of Quality Assurance Certificate

E. Miscellaneous

Does your company have an Environmental Policy?

Has your company ever been guilty of grave professional misconduct proven by other means? 

If you answered yes, 

please provide details:

Has your company ever not fulfilled its obligations relating to the payment of social security contributions, or the payment of taxes in 

accordance with the law of the country in which it is established, or with those of France, or those of the country where the contract 

is to be performed?

If you answered yes, 

please provide details:

Has your company ever been the subject of a judgement which has the force of res judicata for fraud, corruption, involvment in a 

criminal organisation or any other illegal activity?

Attached

Attached

Attached

Yes No

Yes No

Yes

No

Yes

No

Yes

No

Yes

No

Yes

No

Yes

No

NoYes

NoYes

National Restricted to (specify locations):



Do you agree with terms of payment of 30 days?

Date:

Place:

Signature:

Company Stamp:

1)

2)

3)

4)

5)

6)

7)

8)

9)

10) Other (specify): 

1) 3) 

2) 4) 

Date:

Reason: Date:

Signature:Area Logistics Manager's /

Country Logistics Manager's Name:

Decision

PART III: ASSESSMENT (ACTED use only)

Assessors

Name & Title of Assessing ACTED Staff:

Findings of Vendor's assessment:

Findings of Site Visit / Works Visit / Consultation with References:

By signing this supplier assessment, I hereby testify that:

 - I do not have any conflict of interest with any of the suppliers listed in the present document (as per ACTED Conflict of Interest Prevention policy)

 - I have not taken part into any fraudulent nor corruptive practice for the present procurement (as per ACTED Anti-Fraud & Corruption policy)

Vendor's office/ warehouse / works site visited?

Name:

Phone number (for 

contact for verification 

purposes):

Title/Position

E-mail address (for 

contact for verification 

purposes):

PART II: CERTIFICATION

(available on https://www.acted.org/en/about-us/values-and-policies/code-of-conduct-and-policies/ and on request at any ACTED office).

Has your company ever been declared to be in serious breach of contract for failure to comply with its contractual obligations, 

following another procurement procedure or grant award procedure financed by a donor country?

If you answered yes, 

please provide details:

Particulars of CEO and key personnel

Articles of Association & Certificate of incorporation

Financial statements (latest)

Trading license

VAT registration/tax clearance certificate

Company profile

Proof of trading/dealership/agent

Evidence of similar contracts

If you answered yes, 

please provide details:

Do you accept visit of ACTED staff & external auditors to 

your office?

References

Check list of supporting documents For ACTED use only

I, the undersigned warrant that the information provided in this form is correct, and in the event of changes, details will be provided to ACTED as 

soon as possible in writing. I also understand that ACTED does not do business with companies, or any affiliates or subsidiaries, which engage in 

any practices that are in breach of ACTED policies for Child Protection, Conflict of Interest Prevention, Anti-fraud & Anti-Corruption, Anti-terrorism & 

Anti-Money Laundering, Data Protection, against Sexual Exploitation, and for Environmental Safeguarding.

Has your company ever been in any dispute with any Governement Agency, the United Nations, or International Aid Organisations 

(including ACTED)?

If you answered yes, 

please provide details:

Checked

Checked 

Checked

Checked 

Checked

Checked

Checked

Checked

Checked

Attached

Attached

Attached

Attached

Attached

Attached

Attached

Attached

Attached

CheckedAttached

Yes NoYes No

Yes

No

Yes

No

To be included in ACTED Database Rejected

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

Yes No
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BIDDER’S CHECK LIST ACTED Lebanon 
 
Date:  [YYYY/MM/DD] 
 
Tender N°: T/11EKA/D65/ALP-ALR-ALL-ALS/BRT/PGR/23092022  
 
BEFORE SENDING YOUR BIDDING DOCUMENTS, PLEASE CHECK THAT EACH OF THE FOLLOWING ITEMS ARE COMPLETE AND RESPECTS 
THE INSTRUCTIONS TO BIDDERS CONDITIONS: 
 

# Description 

To be filled in by 
Bidder 

For ACTED use only (to be filled in by Purchase Committee) 

Included Present Comments 
Yes No Yes No  

1 
Instructions to Bidders 
(PRO-05) signed & stamped 
by the Bidder (Compulsory) 

  
  

 

2 

Original Offer Form (PRO-
06) dated, filled, signed & 
stamped by the Bidder 
(detailed in USD)  
(Compulsory) 

  

  

 

3 

Supplier Questionnaire 
(PRO-06.1) dated, filled, 
signed & stamped by the 
Bidder  (Compulsory) 

  

  

 

4 

ACTED Ethical Declaration 
(PRO-06.2) dated, filled, 
signed & stamped by the 
Bidder (Compulsory)  

  

  

 

5 
Bidder’s official 
registration documents  
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6 
Bidder’s legal 
representative national ID 
or passport (Compulsory)  

  

  

 

7 

ACTED General Conditions 
of Purchase signed & 
stamped by the Bidder 
(Compulsory)  

  

  

 

8 

ANNEXES – Proofs of past 
performances in a similar 
field of activity (e.g. past 
deliveries of similar items) 
are provided  

  

  

 

9 

ANNEXES – Datasheets 
requested in the Offer Form 
(PRO-06) in a separate 
sealed envelop as well as 
proofs from previous works 
(Compulsory)  

  

  

 

10 

Present Bidder’s Checklist 
(PRO-06.3) dated, filled, 
signed & stamped by the 
Bidder (Compulsory)  

  

  

 

11 
Bank guarantee 
(Compulsory)  

  
  

 

 
First & Last Name of Bidder’s authorized representative:  ________________________ 
 
Position of Bidder’s authorized representative:  ________________________ 
 
Authorized signature:      ________________________ 
 




