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OFFER FORM ACTED Moldova 
 
Tender N° (filled in by ACTED): T/67FMA/O3RECA/CHS/12-02-2024 
 
Order ID (filled in by ACTED): OF/67FMA/O3RECA/CHS/DRR/09-01-2024 
Date (filled in by Bidders):  
 

To be Filled by Bidder (COMPULSORY) 

 
 
I undersigned (to be filled in by Bidders) 
______________________________________________________________________________________________________________________ 

Company’s Name  
(as per registration documents) 

 

Company Authorized Representative’s Name 
(as per registration documents or duly signed Power of 
Attorney) 

 

Company Registration Number   
 

 

Registration body 
 

 

Company’s mailing address 
Shop/Office/Building No 
Street name 
City 
Governorate/province/district 
Country 

 

 

 

 

Commercial representative for the bid  
(if different from authorized representative) 

 

Phone contact number 
Landline 
Mobile 

 

Email address 
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agree to provide ACTED, non-profit NGO, with items answering the following specifications, according to the general conditions and responsibilities that I engage myself to 
follow. 
 
UNIT AND TOTAL PRICES MUST BE INCLUSIVE OF ALL COSTS (TRANSPORTATION, ACCOMMODATION, APPLICABLE TAXES, ETC.). 
PLEASE ATTACH ANY TECHNICAL PROPOSAL AS PER ATTACHED TERMS OF REFERENCE. 
 
LOT 1: Consultancy – External consultant ACC 
 

To be filled in by ACTED 

N° Deliverables Unit Quantity 
(1) 

Unit Price excluding 
taxes 

(MDL/EUR) 
(2) 

Unit Price including all 
costs & taxes 

(MDL/EUR) 
(3) 

Total Price excluding 
taxes 

(MDL/EUR) 
(1) x  (2) 

Total Price including all costs & 
taxes 

(MDL/EUR) 
(1) x  (3) 

1. Assessment 
for Local 
Agriculture 
Market 
Dynamics 

Mapping: Create a detailed map of farmers 
in Anenii Noi, categorizing farming activities, 
land sizes, and identifying relevant support 
organizations. 

Days 3     

Market Assessment: Analyze the local 
agriculture market dynamics, including where 
farmers source tools and inputs, where they 
sell their products, income variations based 
on farming types and land sizes, and identify 
climate change and disaster risks 

Days 5     

Market assessment tools:  Design and 
develop tools for conducting a 
comprehensive needs assessment and 
market survey and training the Acted team 
on how to use it and analyze the data. 

Days 1.5     

Selection Criteria: Design selection criteria 
to assess potential smallholder farmers that 
will be selected to benefit from the project, 
taking into account their vulnerability to 
specific disaster risks and their susceptibility 
to broader socio-economic challenges. 

Days 0.5     

2. Training for 
Farmers 

Training design: Develop a Disaster Risk 
Reduction (DRR) training program tailored 
for smallholder farmers. Prepare the training 
manual to be used by Acted staff in later 
stages and create all the necessary tools for 
the training. This program will highlight the 
concept of tailor-made hazard perception 

Days 5     
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training, involving a specialized program 
designed to address the specific risks and 
hazards faced by a particular group or 
community. The primary objective of this 
training is to enhance farmers' awareness 
and preparedness for the specific hazards 
they may encounter, thereby reducing 
vulnerability to these risks. Furthermore, the 
training aims to assist farmers in identifying 
the most suitable smart agriculture 
technologies that can be utilized to mitigate 
these risks, ensuring the sustainability of 
their farming activities. 

Training Delivery: Deliver one training to 75 
smallholder farmers in CCA (1 trainings X 3 
Groups X 3 Days) 

Days 9     

3. Farmers 
Granting and 
Follow-Up 
Monitoring 

Proposal: Develop a business proposal 
template to be used by farmers and establish 
criteria for evaluating business proposals 
submitted by farmers. 

Days 1     

Follow-Up Advisory Sessions: Develop 
and deliver training to the ACTED team, 
enabling them to analyze the farmers 
proposals, and conduct follow-up advisory 
sessions for farmers effectively. This training 
will include a simulation day where the 
consultant accompanies the team during 
actual advisory follow-up sessions. 

Days 3     

Field monitoring: Over a 10-day period, the 
Acted team will combine field visits and 
advisory sessions with farmers. The aim is to 
guide them through the appropriate advisory 
approach and provide support in technical 
discussions. 

Days 10     

4. Final Report Write the assignment final report Days 2     

Total duration (working days)  Total price 
(MDL/EUR) 

  

 
DELIVERY CONDITIONS: 
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BIDDER’S CONDITIONS: 

 
 
Name of Bidder’s Authorized Representative: ________________________ 
 
Authorized signature and stamp:  ________________________ 
 
Date:  ________________________ 
 

 DELIVERY CONDITIONS REQUESTED BY ACTED DELIVERY CONDITIONS OFFERED BY THE BIDDER (if different) 

DELIVERY DATE 
(either X days/months from contract signature or fixed 
date DD/MM/YYYY) 

40 WORKING DAYS FROM THE CONTRACT SIGNATURE, 
TIME PERIOD: NOVEMBER 2024 – APRIL 2025 

 

Transportation mean (if travelling to field location is 
required) 
Point of departure 
Expected travel distance (km/miles) 
Mode (road/air/sea) 
Vehicle brand, model & year or flight number 
 

Chisinau / Anenii Noi Raion / All 

Moldovan regions 

Road – by car with driver provided by acted 
 

 

 GENERAL CONDITIONS RECOMMENDED BY ACTED GENERAL CONDITIONS OFFERED BY BIDDERS (if different) 

VALIDITY OF THE OFFER 
At least 1 year  

TERMS OF PAYMENT 
AFTER THE FULL SERVICE COMPLETION  


